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District Department of Transportation PAGE: 1RR

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062
CONTRACTOR :
LINE| ITEM [ APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY R R
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 PARTICIPATING WORK ( TRAIL, LIGHTING AND TRAFFIC SIGNAL)

|000003 Employee Training | | |
0010 | 3700.000]| |

|000504 Unassigned | | |

0020|Special Item -CY - 621 | 1000.000]| |

|009 BIORETENTION SOIL |CY | . |

|000506 Unassigned | | |
0030|Special Item -EACH - | 19.000|

1314 045 PIPE CULVERT | EACH | |

| FLARED END SECTION, 12 | | |

| INCH | [ |

|000506 Unassigned | | |

0040 |Special Item -EACH - | 6.000| |

|

|

|

|314 047 PIPE CULVERT | EACH |
| FLARED END SECTION, 15 [
| INCH | | .

|000506 Unassigned | |

I
0050 |Special Item -EACH - | 2.000]
|608 103 TABLE AND CHAIR |EACH | |
| SET | | . | .

|000506 Unassigned | |

|
0060 |Special Item -EACH - | 256.000]1 |
| 608 129 DECIDUOUS SHRUB, |EACH | |

|3 GALLON | | | .

|000506 Unassigned | |

|
0070 |Special Item -EACH - | 46.000]| |
|608 147 EVERGREEN SHRUB, |EACH | |

|3 GALLON | | | .

| 000506 Unassigned | | |
0080 |Special Item -EACH - | 73.000| |
|608 157 EVERGREEN TREE, | EACH | |
|1.75-2" CAL B&B | | |




District Department of Transportation PAGE: 2RR

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY R e B
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

000506 Unassigned | |
0090|Special Item -EACH - | 48.000|
|608 159 DECIDUOUS TREE, | EACH |
|8-10' HT, B&B | | .
|000506 Unassigned | | |
0100 |Special Item -EACH - | 78.000]| |
|608 161 DECIDUOUS TREE, | EACH | |
|1.75-2" CAL, B&B | | |
/000506 Unassigned | | |
0110 |Special Item -EACH - | 8.000]| |
|
|

|]608 163 DECIDUOUS TREE, | EACH |
|2-2.5" CAL B&B | | %
|000506 Unassigned | | |
0120|Special Item -EACH - | 152.000] |
1608 167 FERN, 1 GALLON | EACH | . | i
| 000506 Unassigned | | |
0130|Special Item -EACH - | 1839.000]| |
|608 169 GRASS, 1 GALLON | EACH | . |
| 000506 Unassigned | | |
0140 |Special Item -EACH - | 50.000] |
1612 004 TEMPORARY | EACH | |
|
|

] CONSTRUCTION SIGN |

| SUPPORTS | | .

|000506 Unassigned | | |
0150|Special Item -EACH - | 100.000| |

|621 011 REFLECTIVE | EACH | |

|MARKERS AND DELINEATORS | | |

|000511 Unassigned | | |
0160|Special Item -LS - 104 |LUMP | LUMP [

|002 MAINTENANCE OF | I |

|HIGHWAY TRAFFIC | | |

|000511 Unassigned | |
0170|Special Item -LS - 612 |LUMP | LUMP

|002 CONSTRUCTION LANE | |

| CLOSING | |



District Department of Transportation PAGE: 3RR

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ =mmm e e R
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 000514 Unassigned ) |
0180 |Special Item -SF - 612 | 6000.000]|
| 003 REMOVE LANE MARKINGS |SF |
| | |

|000514 Unassigned | |
0190|Special Item -SF - 612 | 450.000]
| 005 CONSTRUCTION WARNING |SF |
|AND DETOUR SIGNS | |
|108002 Mobilization | | |
0200 | | LUMP | LUMP |

|
I
|
. I
|
|
|
|

|108004 Progress | | |
0210 | Photographs | LUMP | LUMP |

|108006 Record Drawings | | |
0220 |and As-Built Drawings | LUMP | LUMP |

|108012 Engineer's Field | [ |
0230 |Facilities | LUMP | LUMP |

02401 | LUMP | LUMP |

1202002 Common Excavation | | |
0260 | | 17850.000] |

1204004 Borrow Embankment | | |
0270|Fill | 14000.000]| |
| ICY | . |




District Department of Transportation PAGE: 4RR

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR :
LINE| ITEM [ APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY Rt B
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|209002 Aggregate Base | | |
0280 |Course | 1980.000| |
I |CY | . |
|209006 Aggregate Base I | |
0290 |Course for LID #8 stone | 75.000] |
| ICY | . |
|209991 Aggregate Base | | |
0300|Course Special Item -CY- | 4200.000| |
1209 009 AGGREGATE BASE |CY | |
| COURSE #2 STONE | | | .
|209991 Aggregate Base | | |
0310 |Course Special Item -CY- | 2100.000] |
|621001 AGGREGATE BASE |CY | |
| COURSE LID #57 STONE | N i |
|212002 Test Pit | | |
0320] | 4.000]| |
| | EACH | |
1302002 Valve Casing | | |
0330] | 4.000] |
| | EACH | % | ]
|306004 Gate Butterfly [ | |
0340 |Valve, 6 Inch | 4.000]| |
| | EACH | . | ;
|307002 Set Fire Hydrant | | |
0350 | 4.000]| |
| | EACH | |
|309002 Sewer Manhole on | | |
0360 |Sewer 48 Inch and Less | 40.000]| | =
|Dia. | VLF | . | .
[310004 F&I Standard | | |
0370 |Double Basin | 2.000] |
| | EACH | . | .
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY T e | et
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
}310008 Basin Connect PCC | | |
0380 |Pipe, Class III, 15 Inch | 60.000| |
| |LF | |
|310024 LID Underdrain | | |
0390 |connection to sewer | 1.000|
| | EACH [ . |
|310993 Catch Basins [ | |
0400|Special Item -EACH - | 13.000]
1621112 DOMED OVERFLOW | EACH | |
| GRATE AND RISER [ | | »
|312006 Replace Standard | | |
0410|Basin Top | 2.000] |
| | EACH | | a
|313006 Abandon Basin | | |
0420 | 2.000] |
| | EACH | | 4

|314044 PCC Pipe, Class | | |
0430|1IV, Gasket, 12 Inch | 609.000| |

|314046 PCC Pipe, Class | | |
0440|1IV, Gasket, 15 Inch | 67.000| |

|314048 PCC Pipe, Class | | |
0450|1IV, Gasket, 18 Inch | 44.,000] |

|314086 PVC Pipe, SDR 35, | | [
0460 |Gasket, 10 Inch | 88.000]| |

|314991 Sewer Pipe | |
0470|Special Item - LF - 314 | 282.000|

{085 PVC PIPE, SDR 35, |LF |

| GASKET, 8 INCH | | .
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e i
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1316993 Sewer Connection | | |
0480 |and Cleanout Special | 13.000]1 |
|Item - EACH - 302 003 | EACH | |
|CLEAN OUT 4 INCH | | . |
1316993 Sewer Connection | | |
0490 |and Cleanout Special | 4.000] |
|ITtem - EACH - 302 005 | EACH | |
|LID OUTFALL CONNECTION | | |
| TO MANHOLE | [ . |
1328002 Clean Storm Sewer | | |
0500} Structure | 6.000| |
| | EACH | |
|328004 Clean Storm Sewer | | |
0510 |Connecting Pipe | 300.000]| |
| | LF | |
/402002 HMA Base Course, | | |
0520119 mm | 966.000 | |
I | TON | . |
1402010 HMA Surface | | |
0530 |Course, 12.5 mm | 644.000] |
| | TON | | .
|415004 Porous asphalt | | |
0540 |pavement surface course | 1485.000| |
| | TON | | .
|415006 Porous asphalt | | |
0550 |pavement base course | 2228.000] |
| | TON | | =

[501993 Portland Cement | | |
0560 |Concrete Pavement | 40.000] |
| Special Item -SY - 501 |SY | |
|001 CONCRETE PAD, 6 INCH | | |

[

502004 PCC Base for I I I
0570|Utility Cuts I 150.000] |
| ICcY I . I
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | e | e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1505024 Replace I | |
0580 |Driveway-Alley Entrance, | 486.000| [
|7 Inch | SY | . | .
| 600017 Incidental | | |
0590 |Construction Special | 280.000] |
|Ttem - LF - STEEL | LF | |
|RAILING, 52" HT | | . | .
| 600027 Incidental | | |
0600 |Construction Special | 844,000]| [
|Ttem - SY - FLEXIBLE | SY | |
| POROUS PAVEMENT | | . | :
1601993 Underdrain | | |
0610 |Special Item - LF - | 546.000]| |
| 621003 UNDERDRAIN PIPE, | LF | |
|4 INCH | | . |
| 602010 LID Splash Stone, | | |
0620 |RipRap | 60.000 | |
| ICY [ . | .
| 603995 Steel Guiderails | | |
0630 |Special Item - LF - 603 | 165.000]| |
|047 RELOCATE GUARDRAIL | LF | W | 5
| 604006 Chain Link Fence, | | |
06408 Ft. Ht. | 122.000] |
! |LF | . |
| 604038 Remove Existing | | i
0650 |Chain Link Fence | 1085.000]| |
| ILF l |
|604042 Relocate Chain | | |
0660|Link Fence | 75.000] |
| |LF | . | .

| 605006 PCC Sidewalk, 4 | | |
0670 | Inch | 5866.000]| |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | RS R | ===mmmm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 605993 Sidewalks & | | |
0680 |Driveway Special Item - | 92.000]| |
|8Y - 605 009 STONE | SY | |
|PAVER OVER 4 IN CONCRETE | | |
| BASE | | |
|605993 Sidewalks &
0690 |Driveway Special Item -
|SY - 606 004 CONCRETE
| PAVING (INTERGRALLY
| COLORED CONCRETE) - 4
| INCH
| 605993 Sidewalks & | | |
0700 |Driveway Special Item - | 584.000] |
|SY - 606101 PCC | SY | |
|
|

|WHEELCHAIR/BICYCLE RAEMP | |
|[MEDIAN OPENING | | .

|606046 PCC Gutter | | |
0710] | 538.000] |

|606064 Furnish and Set | | |
072018"x12" Granite Straight | 2262 .000] |
|Curb |LF | = |
1606066 Furnishé&Set
0730|8"x12" Granite Circular
|Curb Radius Under 10Ft

| 606068 | | I
0740 | Furnish&Set8"x12"Granite | 776.000] |
|Circular Curb | LF | |
|Radius10-100Ft | | . |
| 606070 | |
0750 | Furjishé&Set8”"x12"Granite | 1600.000]
|Circular Curb Radius |LF |
|Over 100Ft | | .
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DATE :
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062

CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY R e et | =mmm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 606995 Curb, Gutter, & I | [
0760 | Paved Flume Special Item | 40.000]|

|- LF - 621 111 CURB CUT |LF | |

|

|

|AND METAL PLATE OVER | |
| SIDEWALK | | .

1606997 Curb, Gutter, & | | |
0770 | Paved Flume Special Item | 11.000] |
|- EACH - 606 113 CURB | EACH | |
|CUT AND METAL PLATE OVER | | |
|CURB, 3 FT WIDE | | % |

| 606997 Curb, Gutter, & | | |
0780 |Paved Flume Special Item | 1.000]| |
|- EACH - 606 115 CURB, |EACH | |
|CUT AND METAL PLATE OVER | | |
|CURB, 4 FT WIDE | | |
| 607004 Seed with 4 Inch | | |
0790 | Topsoil | 22500.000] |

| 607018 Sod with 3 Inch | | |
0800 |Topsoil | 14000.000] |

| 607030 Planting Soil Mix | | |
0810] | 1167.000] |

| 607032 Mulch | | |
0820 | 1500.000] |

| 608002 Remove Tree and | | |
0830 |Stump up to 6 Inch Dia. | 30.000] |

| 608004 Remove Tree and | | |
0840 |Stump 6 to 12 Inch Dia. | 16.000]| |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY e et | —=———mm -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 608006 Remove Tree and | | |
0850 {Stump 12 to 18 Inch Dia. | 20,0001 |
| | EACH | |
|608008 Remove Tree and | | |
0860 |Stump 18 to 24 Inch Dia. | 4.000| |
| | EACH | ‘ |
| 608010 Remove Tree and | | |
0870 |Stump 24 to 30 Inch Dia. | 3.000] |
| | EACH | 5 |
| 608012 Remove Tree and | | |
0880 | Stump 30 to 36 Inch Dia. | 1.000] |
| | EACH | . [
|]608014 Remove Tree and | | |
0890 |Stump 36 to 42 Inch Dia. | 1.000] |
[ | EACH | - [ J
]608072 Tree Protection | | |
0900 |and Replacement | 124,000 |
| | EACH | 5 | 3
| 608096 Park Benches | | |
0910 | 5.000] |
| | EACH | . | .
1608102 Bicycle Lockers | | |
0920 | | 13.000] |
| | EACH | | %
| 608106 Litter Baskets | | |
0930 | | 4.000] |
| | EACH | | .
|608114 Tree Trimming | | |
0940 | | 300.000| |
| |HR | | .

| 608124 Perennial, 1 | | |
0950|gallon | 2037.000| |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY e B
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1608138 Deciduous Shrub, | | |
096015 gallon | 87.000] |
| | EACH | | .

| 608146 Evergreen Tree 4 | | |
0970|-5 Ft. Ht., B&B | 28.000]| |

| 608158 Deciduous Tree | | |
0980|2-3" Cal, B &B | 176.000] |

|610012 Portable Precast | | |
0990 |PCC Barrier | 2500.000]| |

|610993 PCC Traffic | |
1000 |Barriers Special Item - | 1550.000|
|[LF - 610 013 MOVE | LF [
| PORTABLE PRECAST BARRIER | [ .
|612018 Flashing Amber | | |
1010 |Warning Lights, Type "B" | 200.000/| |

[612022 Sequential Arrow | | |
1020 |Boards | 2.000]| |

| 612054 Thermoplastic | | |
1040 |Pavement Marking, 4 Inch | 500.000]| |
| |LF | . |
|612056 Thermoplastic | | |
1050 | Pavement Marking, 4 Inch | 1500.000] |
| Dash |LF I 4 |

| 612058 Thermoplastic | | |
1060 | Pavement Marking, 6 Inch | 3815.000] |
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DATE
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (8) : 2015-B-0062
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|612064 Thermoplastic | | |
1070 | Pavement Marking, 12 | 640.000|
| Inch |LF | . | 4
| 612066 Thermoplastic | | |
1080 | Pavement Marking, 24 | 6520.000]| |
| Inch | LF | . | .
|612096 Construction Zone | | |
1090 |Attenuator | 4,000] |
| |EACH [ |
1612993 Traffic Control | | |
1100 |Special Item - EACH - | 26.000]| |
|612 067 TUBULAR MARKERS | EACH | 5 |
1612997 Traffic Control | | |
1110|Special Item - LF - 612 | 2300.000| |
j089 TAPED LANE MARKING, | LF | |
4 INGH [ | [
1612997 Traffic Control [ | |
1120|Special Item - LF - 612 | 5350.000| |
1091 TAPED LANE MARKING, | LEF | |
|6 INCH | | ' | '
1613002 F&I Inductive | | |
1130 |Loop Detector | 320.000] |
| |LF | | 4
| 613006 Remove Abandoned | | |
1140 |Traffic Signal/Street | 6.000]| |
|Light Pole Foundation | EACH | . | .

| 613008 F&I PCC | | |
1150 | Foundation For Traffic | 4.000] |
|Sig /Pendant Post St Lt |EACH | |
|Pole | | |
1613030 F&I Galvanized | | |
1160]|Steel Transformer Base | 8.000]| |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY || SRR || ==
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1613036 Furnish&Install | | |
1170|0ne 2 In&Two 4 In PVC | 27.000]| |
|Encased Elec Conduits |LF | , | .
613038 Furnish&Install | | |
1180 |0One 2 In&One 4 In PVC | 319.000| |
|Encased Elec Conduits |LF | ) |
| 613040 Furnishé&Install | | |
1190 |Four 4 In PVC Encased | 15.000] |
|Electrical Conduits |LF | i |
| 613050 F&I Pcc | | |
1200 | Foundation For | 1.000] |
|Controller Cabinet | EACH | . |
|613052 Fur Temp Port | | |
1210 |Concrete Base M.336-S&M. | 1.000] |
|336-Ss Traf Sig Cab | EACH | . | %
1613054 Fur Temp Port | | |
1220 |Conc Base 20 Ft Steel | 6.000] |
|Traf Pole on Trans Base |EACH | |
| | | . | .
| 613058 F&I 20 Foot Tall | [ |
1230|Steel Traffic Signal | 4.000| |
| Pole | EACH | 4 | .
| 613078 Furnish&Install 8 | | |
1240|Ft Mast Arm w/Clamp & | 4,000 |
|Removable End Clamp | EACH | % | &

1613096 FurnishsInstall | | |
1250|Closed Circuit | 1.000| |
|Television Camera System |EACH | |

|

1613098 F&I 7 Conductor

1260|114 Awg Stranded
|[Electrical Traffic Sig
| Cable
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTCR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | ===mmmmm - | —=—mmmmmm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|613100 F&I 4 Conduct 18 | | |
1270 |Awg Shielded Stranded | 910.000]| |
|[Elec. Traf Sig Cable |LF | . |
1613106 Furnishé&Inst 25 | | |
1280|Pair 19 Awg Underground | 320.000| |
| Communications Cable |LF | . | -
1613108 Furnish&Inst 25 | | |
1290 |Pair 19 Awg Overhead | 1500.000] |
| Communications Cable |LF | 2 | &
| 613150 Furnish Red Ball | | |
1300 |Led Module (12 inch) | 13.000| |
| | EACH | . | .
1613156 Furnish Yellow | | |
1310|Ball Led Module (12 | 13.000| |
|inch) | EACH [ : [ .
1613162 Furnish Green | | |
1320|Ball Led Module (12 | 13.000] |
|inch) | EACH | - | .

|613192 12 In Overlay | | [
1330 |White Wlkng Person & | 8.0001 |
|Portlnd Orange Led Mod | EACH | |

|

|613194 Furnish 12 Inch | | |

1340 | Portland Orange | 8.000] |
|Countdown Led Module | EACH | : | .

|613202 F&I 3 Section | | |

1350 | Conventional Traf Sig | 9.000| |

|Head On Pole(Lenses 12") |EACH | |

|

1613208 F&I 3 Section | | |
1360 |Conv Traf Sig Head On | 4.0001 |
|[Mast Arm(Lenses 12") | EACH | § |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e i | SR SR
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1613232 Relocate Any | | |
1370 |Vehicular/Pedest Sig | 6.000] |
|From One Pole to Another |EACH | |
| | | |
|613236 F&I Pedestrian [ | |
1380 | Push Button | 8.000] |
| | EACH | |
1613322 F&I Traffic | | |
1390{Signal Controller And | 1.000] |
|Cabinet | EACH | | i
| 613334 Remove Abandoned | | |
1400 |Traff Signal Controller | 1.000] |
|Cabinet Foundation | EACH | |
| 613338 Remove Traffic | | |
1410|Signal Pole And Traffic | 4,000] |
|Signal Equipment | EACH | | 4
1613340 Remove Traffic | | |
1420|Signal Controller And | 1.000] |
|Cabinet | EACH | . |
|614014 F&I 28.5' Pendant | | |
1430 | Post | 3.000] |
| |EACH | | .
| 614056 Root Pruning | | |
1440 | 30.000]| |
| |EACH | | X
1614062 Furnish and | | |
1450 | Install 2" PVC Rigid | 300.000| |
|U-Guard |LF | . | .
1614122 F&I 1-2" Schedule | | |
1460140 Rigid PVC Conduit | 2830.000] |
l ILF 1 ‘ 1
1614190 Remove Electrical | | |
1470 | Conduit | 570.000]| |
I |LF | : |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (3) : 2015-B-0062
CONTRACTOR
LINE| ITEM [ APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | | ==
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|614210 F&I 2-4" Schedule | | |
1480140 Rigid PVC Conduit | 21000.000]| |
| (duct bank) |LF | W | i
{614230 F&I #10 Stranded | | |
1490 |Wire | 7765.000] |
| | LF | . |
|614272 F&I #0 Stranded | | |
1500 |Wire | 783.000| : |
| |LF | . | .
| 614290 F&I #0000 | | |
1510|Stranded Wire | 64000.000| |
| |LF | . | .
1614332 F&I #8 Stranded | | |
1520 |Ground Wire | 3700.000] |
| |LF | : | .
| 614334 Furnish #8 | | |
1530 |Stranded Ground Wire | 155.000] |
| |LF | | -
|614340 Furnish #6 | | |
1540|Stranded Ground Wire | 261.000| |
I | LF | . | "
| 614352 Furnish #2 [ | |
1550 |Stranded Ground Wire | 22000.000]| |
| |LF | . | %
1614422 F&I 1.5" B.C. | | |
1560|Street Light Foundation | 3.000] |
| | EACH | . I .
| 614424 F&I 15" B.C. | | |
1570|Street Light Foundation | 215.000| |
| [EACH | . | .

| 614430 Remove Street | | |
1580 |Light Pole Foundation | 28.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | = s | SR
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
/614488 F&I #16 Cast Iron | | |
1590 | Pole | 215.000] |
] | EACH | . | .
| 614624 Remove | | |
1600 |Non-Standard Pole with | 28.000|
| Fixture |EACH | ‘ | .
1614662 Remove arm from | | |
1610 |wood pole up to 8 ft. in | 4.000] |
| Length | EACH | i | %
1614698 Remove Luminaire | | |
1620 | from Wood Pole ' | 1.000] |
| |EACH | | .

1614800 F&I 110 Watt | | |
1630 |Cobrahead LED Fixture | 4.000|

|complete with photocell |EACH | |

|

/614806 F&I 100 W | | |
1640 | Post-top LED Fixture | 215.000| |
|w/Washington | EACH | |
|Globe&photocell | | g |
1614890 F&I Pull Box | | |
1650 | 230.000] |

1614993 Electrical Work | | |
1660 |Special Item -EACH- 613 | 1.000| |
|317 F&I BOLT ON BATTERY | EACH | |
|BASED UNINTERRUPTABLE | | |
| POWER SUPPLY SYS | | i |

1614993 Electrical Work | | |
1670|Special Item -EACH- 613 | 1.000| |
1319 FURNISH TO DDOT | EACH | |
| FORCE, IP MODERM MODULE | | |
|FOR 170 TRAFF CONTR | | ‘ |
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DATE:
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 2015-B-0062 PROJECT (S) : 2015-B-0062

CONTRACTOR

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | e | =——————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|614993 Electrical Work | | |

1680|Special Item -EACH- 613 | 3.000] |

|321 FURNISH TO DDOT, | EACH | |

| DUAL PORT SURFACE MOUNT | | |

JRJ-11 TELEPHONE JACK | | |

|614993 Electrical Work | | |

1690|Special Item -EACH- 613 | 3.000] |

| 323 FURNISH TO DDOT, | EACH | |

|

|

|[RJ-45, 3 FOOT ETHERNET | |
| PATCH CORDS [ | i
1614993 Electrical Work | | |
1700 |Special Item -EACH- 613 | 2.000]| |
|324 FURNISH EXTREME | EACH | |
|DISTANCE ETHERNET | | |
|EXTENSION, VDSL KIT | | |
1614993 Electrical Work | |
1710|Special Item -EACH- 613 | 3.000]|
|325 FURNISH TO DDOT | EACH |
| FORCES RJ-11 MODULE | |
| PATCH CORD (FACTORY | |
| ASSEMBL | I
1614993 Electrical Work | | |
1720 |Special Item -EACH- 614 | 5.000] |
1425 F&I SPREAD FOOTER | EACH | |
|
|

| FOR STREETLIGHT & | |
| TRAFFIC SIGNAL POLE | | "
1614999 Payment to PEPCO | | |
1730 | for Connection, | LUMP | LUMP | 75000.00
|
|

| Disconnection, | |

| Inspection | |

|616016 Metal Sign Posts, | | |
174013.00 Pounds per Foot | 1802.000] |

|616022 Traffic Sign | | |
1750 | Panels | 995.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2015-B-0062 PROJECT (S): 2015-B-0062
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | i S | e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 616036 Remove Existing | | |
1760 |Ground Mounted Sign | 3.000|
| | SF | . |
| 616995 Traffic Signing | | |
1770|Special Item - EACH - | 1.000]|
|1616 042 FEDERAL AID | EACH | I
| PROJECT SIGN | | . |
| 616995 Traffic Signing I | |
1780|Special Item - EACH - | 2.000]| |
|616 043 PROJECT SIGN | EACH | |
| LID-RETROFIT | | . |
1616995 Traffic Signing | | |
1790 |Special Item — EACH - | 1.000] [
1616 045 POLLUTION | EACH | |
| CONTROL PROJECT SIGN | | . |
| 618002 Erosion and | | |
1800 | Sediment Control | LUMP | LUMP |
| | | | .
| 618016 Geotextile for | | |
1810 | stormwater management | 5785.000] |
| ISY | . | .
| I
| SECTION 0001 TOTAL | -




