


AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT		1. Contract Number DCKA-2016-Q-0048	Page of Pages 1 3	
2. Amendment/Modification Number Amendment 1	3. Effective Date See Box 16C	4. Requisition/Purchase Request No.	5. Caption Long Bridge Environmental Impact Statement	
6. Issued by: District Department of Transportation Office of Contracting and Procurement 55 M Street, SE, 7 th Floor Washington, DC 20003		Code	7. Administered by (If other than line 6)	
8. Name and Address of Contractor (No. street, city, county, state and zip code)		9A. Amendment of Solicitation No.		
Code		9B. Dated (See Item 11) 8/3/2016		
Facility		10A. Modification of Contract/Order No. DCKA-2016-Q-0048		
		10B. Dated (See Item 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required):				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
	A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.			
X	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.			
	C. This supplemental agreement is entered into pursuant to authority of:			
	D. Other (Specify type of modification and authority)			
E. IMPORTANT: Contractor <input type="checkbox"/> is not <input checked="" type="checkbox"/> is required to sign this document and return <u> 1 </u> copies to the issuing office.				
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)				
A. Response to questions received from prospective offerors (2 pages)				
Except as provided herein, all terms and conditions of the document is referenced in Item 9A or 10A remain unchanged and in full force and effect.				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer		
		Steven H Wishod Deputy Chief Contracting Officer		
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed	
(Signature)			8/29/16	
		Signature of Contracting Officer		

Long Bridge Environmental Impact Statement
DCKA-2016-Q-0048
Addendum # 1
Questions and Responses

1. On page 11 of the RFQ, the Submittal of Qualifications date is September 7, 2016. However, page 12 of the RFQ states that the "*standard Form 330 must be received...by 2:00 p.m. on August 29, 2016.*" Please clarify which date is the correct Submittal of Qualifications date.

The deadline for submittal of qualifications is no later than 2:00 pm September 7, 2016.

2. On page 14 of the RFQ, the DBE subcontracting goal is 10%. However, on page 21 of the RFQ the DBE subcontracting goal is set at 16%. Please clarify the DBE goal.

The DBE subcontracting goal is 10%.

3. Will any of the documents prepared as part of the Phase II study be made available in a reasonable amount of time prior to the submittal deadline? If not, will there be conflict of interest considerations in place for members of the Phase II team?

The Phase II study is ongoing. Publicly available materials are posted at <http://longbridgeproject.com/> Because the selection for this contract is qualifications-based, the team completing the Phase II study does not gain an advantage through their knowledge of any study materials not yet in the public domain, and no member of that team will be precluded from participating in this contract.

4. Please explain the Department's intent to award an Indefinite Delivery/Indefinite Quantity contract, as noted on page 8 of the RFQ. Please clarify how the Department intends to administer the contract and the delivery of services as an IDIQ.

The District may use an indefinite-quantity contract when the precise quantity of goods or services that will be required during the contract period, above a specified minimum, cannot be predetermined. Any supplies and services to be furnished under this contract must be ordered by issuance of delivery orders or task orders by the Contracting Officer. Such orders may be issued during the term of this contract. All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of a conflict between a delivery order or task order and this contract, the contract shall control. If mailed, a delivery order or task order is considered "issued" when the District deposits the order in the mail. Orders may be issued by facsimile or by electronic commerce methods

5. On page 12 of the RFQ, Section f) "Submittal Requirements" notes, "*ii. All pages shall be oriented in such a way that no page is greater than 8.5" x11".*" Does this include Section D: Organizational Chart, or is it possible to submit just the chart in 11"x17"-format and all other pages in 8.5" x 11" format?

No

6. Please confirm that the proposal deadline is September 7, 2016

See answer to question 1 above.

7. Please confirm that the Rail Operations modeling files developed as part of Phase II will be made available to the Phase III team.

Yes, all files developed as part of Phase II will be made available to the Phase III team. The Phase III team may be required to sign Non-Disclosure Agreements for some of the data gathered during Phase II.

8. Schedule/Timeline/DBE

- a. Please clarify the submittal due date (and time) – Page 11 states September 7, 2016; Page 12 states August 29, 2016 at 2:00pm.

See answer to question 1 above.

- b. Please clarify the deadline date for questions on the RFQ – Page 11 states August 19, 2016; Page 12 states “Offerors may submit questions in writing to DDOT up to 21 calendar days prior to the submission deadline”, which would be August 17, 2016.

The deadline for submission of questions ended on August 19

- c. Please clarify the percentage required for DBE firms – Page 14 states 10%; Page 21 states 16%.

See answer to question 2 above.

9. Submittal requirements

- a. Is there a page limit for the Letter of Submittal?

No

- b. Is there a page limit for the SF 330 form?

No