

<b>AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT</b>			1. Contract Number <b>DCKA-2017-Q-0003</b>	Page of Pages 1   2
2. Amendment/Modification Number  <b>Amendment 3</b>	3. Effective Date  See Box 16C	4. Requisition/Purchase Request No.	5. Caption <b>Architect &amp; Engineering Services Schedule</b>	
6. Issued by: District Department of Transportation Office of Contracting and Procurement 55 M Street, SE, 7 <sup>th</sup> Floor Washington, DC 20003		Code	7. Administered by (If other than line 6)	
8. Name and Address of Contractor (No. street, city, county, state and zip code)  Code Facility		9A. Amendment of Solicitation No. DCKA-2017-Q-0003		
		9B. Dated (See Item 11) 10/14/2016		
		10A. Modification of Contract/Order No.		
		10B. Dated (See Item 13)		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required):				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14</b>				
A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
C. This supplemental agreement is entered into pursuant to authority of:				
D. Other (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.				
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) This amendment is issued to provide the following information: <b>Section 3 Categories of Work</b> Descriptions are provided for the following : r. <b>Stormwater Management and Green Infrastructure Design:</b> Prepare design plans, special provisions, cost estimates, and bid documents to construct stormwater management and green infrastructure practices in existing streets, roads, alleys, sidewalks, and public open space. Stormwater management and green infrastructure practices may include vegetated stormwater collection and treatment practices, bioretention, permeable pavements, enhanced tree growing conditions, landscape areas, infiltration practices, water storage areas, green alleys, and drainage systems. Perform hydrologic and hydraulic analysis of project areas to determine optimum placement and sizing of stormwater management practices. Prepare plans and calculations needed for stormwater permits. Prepare planting plans for stormwater collection areas and landscape areas. Perform watershed and neighborhood scale site analysis to determine optimum and available locations for stormwater practices using GIS mapping systems and include all available data to determine conflicts. Develop and provide new and innovative stormwater capture designs for use in public right-of-way areas.				
Except as provided herein, all terms and conditions of the document is referenced in Item 9A or 10A remain unchanged and in full force and effect.				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Courtney Lattimore Deputy Chief Contracting Officer		
15B. Name of Contractor  (Signature)	15C. Date Signed	16B. District of Columbia  (Signature of Contracting Officer)	16C. Date Signed 10/26/16	

<b>AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT</b>			1. Contract Number DCKA-2017-Q-0003	Page of Pages 2   2
2. Amendment/Modification Number  3	3. Effective Date  See Box 16C	4. Requisition/Purchase Request No.	5. Solicitation Caption <b>Architect &amp; Engineering Services Schedule</b>	
<p><b>s. <u>Transit Consulting/Technical Services:</u></b> Provide services relating to transit operations (streetcar/light rail/bus) including consulting, planning, and oversight. Provide assistance on transit operations and facilities (streetcar/light rail/bus) including construction and maintenance, passenger assessments, safety and security, and fare and enforcement. Provide consulting services for contract administration relating to transit design, manufacturing, operation, and maintenance (streetcar/light rail/bus); Federal Transit Administration laws, rules, and oversight; and communication with federal and outside agencies. Provide consulting services on transit vehicle design (streetcar/light rail/bus), manufacturing oversight, and commissioning services, off-wire propulsion technology, track, traction power system, overhead catenary system, command center design, and system commissioning services.</p> <p><b>t. <u>Appraisal Services:</u></b> Provide professional real property appraisal services. Perform all services and prepare all reports in accordance with the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 (Uniform Act), the Uniform Standards of Professional Appraisal Practice (USPAP), the Uniform Appraisal Standards for Federal Land Acquisitions (UASFLA), the laws and regulations of the District of Columbia, and the District of Columbia Department of Transportation Right of Way Policies and Procedures Manual, 2009, revised 2011. Certify all appraisals are completed by a competent professional. Determine the fair market value (FMV) of the interests being acquired by evaluating all available factors and comparables including, but not limited to, the following: (1) disregard any decrease or increase in the FMV of the real property caused by the Project; (2) consider partial acquisition situations using an after-acquisition valuation of the remainder property; (3) value easements and associated damages to the remainder property; (4) appraise tenant owned improvements at their contributing value or salvage value; and (5) consider remediation costs for existing contamination. Provide any related litigation support.</p> <p><b>u. <u>Program Management:</u></b> Provide comprehensive program management support including, but not limited to: project support, financial, scheduling, and strategic planning. Provide strategic planning and financial planning, analysis, and budgeting of projects. Serve as an advisor for difficult or complex resource allocation situations. Refine, develop where required, and implement processes and procedures for planning and delivering projects. Provide oversight of professional services and construction management firms under contract with DDOT. Provide progress reports, including cost and schedule information/updates, critical construction issues, and other program reports as defined by and required by DDOT. Provide public policy support and public engagement. Coordinate with various groups as necessary; monitor, document, and present program activities to ensure program status and direction are clearly and accurately understood by all stakeholders and the public. Provide coordination within DDOT, and among DDOT and external stakeholders, partners, consultants, and private entities. Assist DDOT in developing and acquiring memoranda of understanding or agreements with local and/or federal government agencies. Provide utility coordination. Provide program scheduling and analysis; oversee development and updates of a master program schedule and execution; review construction schedules of the contractor and construction manager; and review and comment on project schedule and payment schedule. Attend and participate in pre-construction conferences as required by DDOT. Attend on-site construction meetings as required by DDOT. Provide document control and electronic data collection management and support. Track and monitor the preparation of documentation for close-out.</p>				