


AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT				1. Contract Number DCKG-2010-R-8141		Page of Pages 1 2			
				2. Amendment/Modification Number A00002		3. Effective Date June 25, 2010		4. Requisition/Purchase Request No. RQ688141	
6. Issued by: Office of Contracting and Procurement District of Columbia Government 441 4 th Street NW, Suite 700 South Washington, DC 20001				Code		7. Administered By: (If other than line 6) The District Department of the Environment 1200 First Street, NE 5 th Floor Washington, DC 20002			
8. Name and Address of Contractor (No. street, city, county, state and zip code) Offeror:				X		9A. Amendment of Solicitation No. DCKG-2010-R-8141			
						9B. Dated (See Item 11) 6/7/2010			
						10A. Modification of Contract/Order No.			
Code				TIN		10B. Dated (See Item 13)			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS									
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offerors must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) completing Items 8 and 15, and returning <u>One</u> copies of the amendment; (b) acknowledging receipt of this amendment on each copy of the offer submitted; or (c) separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter, telegram or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.									
12. Accounting and Appropriation Data (If Required) Encumbrance Codes:									
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.									
A. This change order is issued pursuant to (Specify Authority): 27 DCMR 3601.2 The changes set forth in Item 14 are made in the Contract/Order No. in Item 10A.									
B. The above numbered Contract/Order is modified to reflect the administrative changes (such as, changes in paying office, appropriation date, etc.) set forth in Item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.									
C. This supplemental agreement is entered into pursuant to authority of: 27 DCMR 3601.2									
D. Other (Specify type of modification and authority)									
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not <input type="checkbox"/> is required to sign this document and return <u>one</u> copies to the issuing office.									
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) Solicitation DCKG-2010-R-8141 is hereby amended as described on page 2 and Attachments A-D. All other terms and conditions remain unchanged.									
15A. Name and Title of Signer (Type or print)					16A. Name of Contracting Officer				
					James H. Marshall				
15B. Name of Contractor			15C. Date Signed		16B. District of Columbia			16C. Date Signed	
(Signature of person authorized to sign)					 (Signature of Contracting Officer)			6-25-10	

DCKG-2010-R-8141
 Stormwater Measures for DCPS
 Amendment 0002

No.	Solicitation Reference	Amendment	Amended Provision
1	Section A, p.1, Block 9	Delete: June 28, 2010 Insert: June 30, 2010	June 30, 2010
2	F.3	Delete: In it's entirety Insert: Revised Section F.3 (Amendment 2, Attachment B)	See Amendment 2, Attachment B
3	F.1	Delete: September 30, 2010 Insert: December 31, 2010	December 31, 2010
4	J.10	Insert: Amendment 2, Attachment D	Amendment 2, Attachment D

DCKG-2010-R-8141
 Stormwater Measures for DCPS

Amendment 0002 Attachment A
 Questions and Responses

No.	Solicitation Reference	Question	Response
1	H.9.1	For large DB (design build) projects, the construction firm is often made the lead contractor. For the smaller DB projects requested in this solicitation, does the District prefer a construction contractor lead or design lead?	The Contractor may choose a subcontracting plan as he sees fit, but the subcontracting plan must comply with Section H.9.1.
2	H.9.1.1	Is minority participation required only if the team includes subcontractors?	See H.9.1.1
3	L.20	Is there a pre-bid sign-in sheet or a bidder's list available for this project?	See Attachment C.

SECTION F: PERIOD OF PERFORMANCE AND DELIVERABLES**F.1 TERM OF CONTRACT**

The term of the contract shall be from date of award through December 31, 2010.

F.2 RESERVED**F.3 DELIVERABLES**

The Contractor shall perform the activities required to successfully complete the District's requirements and submit each deliverable to the COTR identified in section G.9 in accordance with the following:

No.	Reference	Description of Deliverable	Quantity	Format/Method of Delivery	Due Date
0001	C.5.1(b)	Project Plan	3	Hard copy and electronic Word version	10 days from award
0002	C.5.1(c)	Meeting Minutes	3	Hard copy and electronic Word version	Within 3 days of meeting
0003	C.5.1(d)	Monthly Progress Report	3	Hard copy and electronic Word version	Monthly, 10 th day of each month
0004	C.5.7.1	Stormwater retrofits and outdoor education features: Elise Whitlow Stokes Charter School	1	See C.5.7.1	December 15, 2010
0005	C.5.7.2	Stormwater retrofits and outdoor education features: Center City Public Charter School	1	See C.5.7.2	December 15, 2010
0006	C.5.7.3	Stormwater retrofits and outdoor education features: Benjamin Banneker High School	1	See C.5.7.3	December 15, 2010

F.3.1 The Contractor shall submit to the District, as a deliverable, the report described in section H.5.5 that is required by the 51% District Residents New Hires Requirements and First Source Employment Agreement. If the Contractor does not submit the report as part of the deliverables, final payment to the Contractor shall not be paid pursuant to section G.3.2.

Office of Contracting and Procurement
 District Department of the Environment

DCKG-2010-R-8141
 Stormwater Measures for DCPS

Amendment 0002 Attachment C

Solicitation No. DCKG-2010-R-8141

Stormwater Measures for DCPS Site Visit

June 14, 2010
 1:00 p.m.

Please Print

Name	Company/Organization	Phone	Fax	E-mail
PETER ZARCONI	WATER MANAGEMENT INKS	703.370.9070	703.370.9179	Peter-zarconi@watermgt.com
Jamie Kluse	"	"	"	Jamie-Kluse@watermgt.com
Dave Woods	"	"	"	dave-woods@watermgt.com
JOHN FENNEL	MICHAEL BAKER CORP.	703.317.6534		jfennel@mbakercorp.com
Hurt Loftin	"	703.317.6534		HLoftin@mbakercorp.com
Wen Liang	Anchor Const. Co.	202.269-6094		Wliang@Anchorconst.com
Kevin Donnelly	Greenhome + O'Hara, Inc.	301-220-2599	301-982-2802	kdonnelly@greenhome.com

Remarks and explanations provided at the conference do NOT qualify or amend the solicitation. Terms of the solicitation remain unchanged unless the solicitation is amended in writing by the Contracting Officer.



Office of Contracting and Procurement
 District Department of the Environment

Solicitation No. DCKG-2010-R-8141

Stormwater Measures for DCPS Site Visit

June 14, 2010

1:00 p.m.


Please Print

Name	Company/Organization	Phone	Fax	E-mail
Peter May	Boharski & Co.	410-559-1100 x114		Pmay@boharski.com
Anne Guillette	LIDStudio.	240-463-4044		anne@LIDstudio.com
P. TRINH DUAN	DDOE	202-535-1653	202-535-1373	patricia.duan@dc.gov
LINDSAY REUL	DDOE	202 535-2275	"	LINDSAY.REUL@DC.GOV
Gilda Allen	DDOE	202 535-2239	"	Gilda.Allen@DC.GOV
STAVE SARRA	DDOE	-	"	stave.sarra@dc.gov

Remarks and explanations provided at the conference do NOT qualify or amend the solicitation. Terms of the solicitation remain unchanged unless the solicitation is amended in writing by the Contracting Officer.

DCKG-2010-R-8141
 Stormwater Measures for DCPS

Banneker High School Plumbing and Heating Plans
 Banneker High School Photos
 Amendment 0002 Attachment D



NO.	DESCRIPTION
1	...
2	...
3	...
4	...
5	...
6	...
7	...
8	...
9	...
10	...
11	...
12	...
13	...
14	...
15	...
16	...
17	...
18	...
19	...
20	...
21	...
22	...
23	...
24	...
25	...
26	...
27	...
28	...
29	...
30	...
31	...
32	...
33	...
34	...
35	...
36	...
37	...
38	...
39	...
40	...
41	...
42	...
43	...
44	...
45	...
46	...
47	...
48	...
49	...
50	...

APPROVED BY THE COM. MEMBERS OF THE BOARD OF EDUCATION AS A WHOLE		REVISIONS NO. 1 DATE 1-1-10 BY J.A.P. CHECKED BY J.A.P. DATE 1-1-10 DRAWN BY J.A.P. DATE 1-1-10 CHECKED BY J.A.P. DATE 1-1-10	PLUMBING AND HEATING BUILDING BANNEKER JUNIOR HIGH SCHOOL SHEET NO. M 2 DATE NO. 1-1-10
----------------------------------------------------------------------------	--	----------------------------------------------------------------------------------------------------------------------------------------------------------	--------------------------------------------------------------------------------------------------

REFER TRACKING TO PLAN SHEET 2-1-2

