


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number DCKG-2011-R-0180	Page of Pages 1 1	
2. Amendment/Modification Number DCKG-2011-R-0180-001	3. Effective Date 18-Aug-11	4. Requisition/Purchase Request No.	5. Solicitation Caption Design and Installation Low Impact Development Stormwater Retrofits and Outdoor Education Features at Three District of Columbia Schools.		
6. Issued By: Department of Real Estate Services Contract and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		Code <input type="text" value="03B"/>	7. Administered By (If other than line 6) Department of Real Estate Services Contract and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCKG-2011-R-0180	
				9B. Dated (See Item 11) 3-Aug-11	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code <input type="text"/>	Facility <input type="text"/>				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
	C. This supplemental agreement is entered into pursuant to authority of:				
	D. Other (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
The subject solicitation is hereby amended as follows:					
1 Sign in Sheet for pre-proposal meeting and site visit held on August 10, 2011 for the subject solicitation. (Attachment A)					
2. The due date for proposals has been extended from 2pm, Wednesday, August 24, 2011 to 2pm, Friday, August 26, 2011.					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia <i>Diane Wooden</i>	16C. Date Signed <i>8/18/11</i>	

ATTACHMENT A

GOVERNMENT OF THE DISTRICT OF COLUMBIA
 DEPARTMENT OF REAL ESTATE SERVICES
 Contracting and Procurement Division



SIGN-IN SHEET
 SITE VISIT

AUGUST 10, 2011 10AM-RIVERSMART SCHOOL PROJECT

Name	Company	Phone Number	E-mail Address
TRINH DOAN	DDOE	2/535-1653	<u>Patricia.doan@dc.gov</u>
Russ Clark	DDOE		russell.clarke@dc.gov
Mary Marcinko	AMT	202-289-4545	marcinko@artengineering.com
Fruy Rogers	Fruy Contracting	301 - 349-2429	fruyrogers@fruy.com
MICHAEL BERRER	BBS	240-409-5478	Michael@bbs.com
Austin Myerman	ESS	240.372.0882	austin@ess.com
Brad Hlineinst	Stormwater Maintenance	410-456-4911	BTH@MOSWY.COM
Prava Rossek	LumoTech	202-833-9140	prava@lumotech.com
BRUCE WELZEL	VOLKERT, INC.	703-642-8100	bruce@volkert.com
Arturo Garcia	Arayan Civil LLC	443-254 8999	

0

X

0