

AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 1
2. Amendment/Modification Number DCKT-2009-B-0080-0002	3. Effective Date See 16C	4. Requisition/Purchase Request No.	5. Solicitation Caption Storm Water Management System	
6. Issued by: Office of Contracting and Procurement Transportation and Specialty Equipment Group 2000 14 th Street, NW 6 th Floor Washington, DC 2009		Code KTO	7. Administered by (If other than line 6) Department of Public Works Office of Administrative Services Facility Management Office 2000 14 th Street, NW 6 th Floor Washington, DC 20009	
8. Name and Address of Contractor (No. street, city, county, state and zip code)		X	9A. Amendment of Solicitation DCKT-2009-B-0080	
			9B. Dated (See Item 11) 6/15/09	
			10A. Modification of Contract Order No.	
			10B. Dated (See Item 13)	
Code	Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
A. This change order is issued pursuant to (Specify Authority): The changes set forth in item 14 are made in the contract/order no. in item 10A.				
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
C. This supplemental agreement is entered into pursuant to authority of:				
D. Other (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.				
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) Due to the complexity of the proposed procurement, the District intends to complete the project in two phases: Phase one of the project will be for the design of Storm Water Management System for the District's Impoundment Lot. Phase two will be for the construction phase of the project. The solicitation will be revised. The closing date for phase 1 will be approximately 30 days from date of issue of the revised solicitation. The closing date for phase 2 will be approximately 40 days after receipt of approval for the Storm Water Management System design. The Exact closing dates will be provided in subsequent amendments.				
Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect.				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Gena Johnson		
15B. Name of Contractor (Signature)	15C. Date Signed	16B. District of Columbia (Signature of Contracting Officer)	16C. Date Signed 7/1/09	