

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number GF-2010-Q-0018	Page of Pages 1   4
2. Amendment/Modification Number GF-2010-B-0018-001	3. Effective Date 30-Sep-10	4. Requisition/Purchase Request No.		5. Solicitation Caption See Caption Below
6. Issued By: Sherry Jones-Quashie Contracting Officer and Manager of Capital Procurements University of the District of Columbia 4200 Connecticut Avenue, NW Washington D.C. 20008		Code	7. Administered By (If other than line 6) Alex Garrett Project Manager UDC Capital Construction 4200 Connecticut Avenue, NW Washington DC 20008	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X) 9A. Amendment of Solicitation No. GF-2010-Q-0018	9B. Dated (See Item 11) 7-Sep-10
Code			10B. Dated (See Item 13)	
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. <b>FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,</b>				
A. This change order is issued pursuant to: The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
C. This supplemental agreement is entered into pursuant to authority of:				
D. Other (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.				
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)  Solicitation No. GF-2010-B-0015, for the Renovation and Retrofitting of the Environmental Laboratory is hereby amended as follows:  (1). Pre-Bid Conference Sign-In attached (Attachment A).  (2). All other terms and conditions remain the same.				
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Sherry Jones-Quashie		
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed	
(Signature of person authorized to sign)		<i>Sherry Jones-Quashie</i>	9/30/10	
		(Signature of Contracting Officer)		

Renovation and Retrofitting  
of the Environmental Laboratory  
GF-2010-B-0058

Renovation and Retrofitting of the Environmental Laboratory

SOLICITATION NO.: GF-2010-B-0018

Tuesday, September 21, 2010

11:00

SIGN-IN SHEET

	NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1	Enoc Parada	Dynamic Contracting	202-408-5009	enoc.parada@dynamic-contracting.com
2	Tim Ortello	Dynamic Contracting	202-408-5009	tertello@dynamic-contracting.com
3	Nick Hunter	Pounds Construction	2/543-9431	nick@poundsc.com
4	Vik Singh	SCM INC.	2/832-7250	Vik@specialtyconstruction.net
5	Rimpi Singh	SCM INC.	2/832-7250	
6	MANI F JAFFA	Leoniz Tech, LLC	2/538 4300	mani.jaffa@leoniztech.net
7	Surinder Khanna	Cons. Mgr	703- <del>878</del> 900-4834	SKhanna@wr.edu
8	Barnett Johnson	Miyah Electric	202-595-4637	barnett@mnyahElectric.com
9	Vijay Kasimsetty	CONSYS, INC.	202 545 1333	vijay@consys-inc.net

25 total

Renovation and restoration of the  
Environmental Laboratory  
GF-2010-B-0218

NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1 Bob MAZZUCA	KADCON	202 944 9400	BMazzuca@KADCON.com
2 MICHAEL PIERCE	CENTURY GENERAL CONTRACTOR	202-636-6633	MIKE@CENTURYGC.NET
3 FRED LAUS	GENERAL SERVICES INC.	703-352-9070	BILL TURNER / @verizon.net <del>Bill Turner</del>
4 Bill Turner	" "	" "	" "
5 Thomas Harris	Dynamic Corp	240 386 0045	Thomas@dynamiccorp.us
6 AOS AOSERAN	Miami Construction, Inc	202-636-8930	MI@MiamiConstruction.com
7 HARSH SAURATHY	HSA, Inc.	202-269-6110	email@hsa.inc.biz
8 SIM BIGGS	CBF Services Inc	202-678-0532	SBiggs7815@Aol.com

Renovation and Refurbishing of  
 the Environmental Laboratory  
 GF-2010-B-0218

NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1 MICHAEL DEZIED	BAM Construction Cleaning	214-251-3027	dezed@contracting.com
2 Moad Ayode	Simam Development & Const	202-529-3316	simamc@verizon.net slandec@gmail.com
3 Labhu Lakhanji	Prime Const Const CAPITAL CONSTRUCTION	802-889-5050 282	labhu.lakhanji@primeconstruction.com
4 LEVAR JONES	GROUP LLC HOPKIN & BRUNER CONSTRUCTION	202-526-3420	LJONES@CCG-WDC.COM
5 KEVIN MARSON		202-373-0433	hbconstruction@aol.com
6 Mike Decosta	KY GROUP INC.	702-544-6268	dkygroupinc@myway.com
7 M. Decosta	KY GROUP INC	240-515-4589	decostaf68@yahoo.com
8 N.V. SATHI	NVS CONSTRUCTION Co	802/216-9883	nvsconst@verizon.net
9 John Garces	Hoppey LLC	2/36-0006	hoppey@hoppeyimprovements.com