

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. Contract Number POKA-2003-B-0066-FH		Page of Pages 1 3	
2. Amendment/Modification Number 8		3. Effective Date 9/27/2004		4. Requisition/Purchase Request No. N/A		5. Solicitation Caption Rehabilitation of New Hampshire Ave.	
6. Issued By: District Department of Transportation 2000 14th Street, NW, 6th Floor Washington, DC 20009				7. Administered By (If other than line 6) Procurement Support Branch 2000 14th Street, NW, 3rd Floor Washington, DC 20009			
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)				(X)		9A. Amendment of Solicitation No. POKA-2003-B-0066-FH	
						9B. Dated (See Item 11) 5/27/2004	
						10A. Modification of Contract/Order No.	
						10B. Dated (See Item 13)	
Code		Facility					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> X <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. Accounting and Appropriation Data (If Required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14							
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.							
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.							
C. This supplemental agreement is entered into pursuant to authority of:							
D. Other (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.							
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) 1) Add. #8 is being issued to DELETE and REPLACE with revised Sheet No. 68R (Plans) 2) Changes in the Special Provisions, Page 14 (SP9 A), Page 88 (Section B number 2 third line) and Page 100 (Section 80A).							
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect							
15A. Name and Title of Signer (Type or print)				16A. Name of Contracting Officer Jerry M. Carter			
15B. Name of Contractor		15C. Date Signed		16B. District of Columbia		16C. Date Signed 9/27/2004	
(Signature of person authorized to sign)				(Signature of Contracting Officer)			

Government of the District of Columbia
District Department of Transportation
2000 - 14th Street, N.W.
Washington, D.C. 20009

ADDENDUM NO. 8

ISSUED SEPTEMBER 27, 2004

2 Pages

INVITATION NO.: POKA-2003-B-0066-FH

Project Title: Rehabilitation of New Hampshire Avenue Bridge over CSX Railroad and Metro Tracks, N.E.

F.A.P. Nos.: BH-1121(10) & STP-1121(11)

BIDDERS shall acknowledge receipt of this addendum on official BID Form. Failure to do so may result in rejection of your bid.

CURRENT BID OPENING DATE:

October 6, 2004

BIDDERS are informed the above named project is modified as follows:

PLANS

DELETE Sheet No. 68 and **REPLACE** it with the enclosed revised Sheet No. 68R.

SPECIAL PROVISIONS

- 1.** Page 14, SP9 A, **insert** the following as the third paragraph "The DC Department of Public Works will reimburse WMATA directly for all costs of flagging which is required on account of construction within WMATA right-of-way which is shown in the plans, or which is covered by an approved plan revision, supplemental agreement or change order. If the DC Department of Public Works requires its Contractor to be responsible for reimbursing WMATA for flagging service, the said Contractor will be required to make advance deposit to the Railroad."
- 2.** Page 88, Section B number 2 third line, **DELETE** "in any one direction" and **REPLACE** it with "perpendicular to the face of the abutment"
- 3.** Page 100, section 80A, **DELETE** the second sentence "The Engineer shall determine the extent of this work" and **REPLACE** it with "all existing masonry walls on all sides of the bridge, that are not going to be removed or replaced will be cleaned"