

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number		Page of Pages 1 of 37		
2. Amendment/Modification Number		3. Effective Date		4. Requisition/Purchase Request No.		5. Solicitation Caption:	
<b>No. 3</b>		See Block 16C				<b>Reconstruction of 4th Street NW</b>	
6. Issued By: Department of Transportation Construction Contract Branch 2000 14th Street, N.W. 6th Floor Washington, D.C. 20009				Code		7. Administered By (If other than line 6)  Procurement Support Branch 2000 14th Street, N.W. 3rd Floor Bid Room Washington, D.C. 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)				(X)		9A. Amendment of Solicitation No. <b>POKA-2006-B-0008-JJ</b>	
						9B. Dated (See Item 11) 8/10/2006	
						10A. Modification of Contract/Order No.	
						10B. Dated (See Item 13)	
Code		Facility					
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <b>2</b> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. <b>FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. Accounting and Appropriation Data (If Required)							
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14</b>							
A. This change order is issued pursuant to: (Specify Authority)							
The changes set forth in Item 14 are made in the contract/order no. in item 10A.							
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.							
C. This supplemental agreement is entered into pursuant to authority of:							
D. Other (Specify type of modification and authority)							
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <b>2</b> copies to the issuing office.							
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)							
<p><b>The current bid opening date of September 21, 2006 is extended. The new bid opening date is September 25, 2006</b></p> <p><b><u>The purpose of this Amendment is to respond to questions/comments from prospective bidders and to update the General Wage Decision and extend the Bid Opening Date</u></b></p> <p><b>This amendment contains this page and 36 pages attached hereto</b></p> <p><b>Please note that the two (2) replacement plan sheets are available only from the Office of Contracting and Procurement Bid Room located at the Reeves Center, 2000 - 14th Street, N.W., 3rd Floor, Washington, D.C. 20009.</b></p> <p><b>NO ADDITIONAL QUESTIONS WILL BE ACCEPTED PER ISSUANCE OF THIS AMENDMENT</b></p>							
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect							
15A. Name and Title of Signer (Type or print)				16A. Name of Contracting Officer			
				Jerry M. Carter			
15B. Name of Contractor		15C. Date Signed		16B. District of Columbia		16C. Date Signed	
						9/15/2006	
(Signature of person authorized to sign)				(Signature of Contracting Officer)			

Government of the District of Columbia  
Department of Transportation  
Office of Contracting and Procurement  
2000-14th Street, N.W. 6th Floor  
Washington, D.C. 20009

<b>AMENDMENT</b>	<b>No.</b>	<b>ISSUED</b>	<b>September 15, 2006</b>	<b>36 pages</b>
------------------	------------	---------------	---------------------------	-----------------

<b>Invitation No.</b>	<b>POKA-2006-B-0008-JJ</b>
<b>Federal Aid Project No.:</b>	<b>STP-3127 (007)</b>
<b>Title:</b>	<b>Reconstruction of 4<sup>th</sup> Street NW, From Florida Ave To W St</b>

**BIDDERS** shall acknowledge receipt of this addendum on official Bid Form. Failure to do so may result in rejection of your bid.

**CURRENT BID OPENING DATE:** September 21, 2006

**BIDDERS** are informed that the above named project is modified as follows:

**BID OPENING DATE**

The Bid Opening date has been extended from September 21, 2006 to September 25, 2006.  
Office of Contracting & Procurement Bid Room. 2000 14<sup>th</sup> Street NW, 3<sup>rd</sup> Floor  
Washington, DC. Bids will open at 2:00 p.m.

## QUESTIONS AND RESPONSES

Attached are responses to questions raised by prospective bidders. (1 page attached)

## **SPECIFICATIONS**

Page 2, SCOPE OF WORK, **DELETE** No. 2 in its entirety and **REPLACE** with the following: “2. Construction of new pavement consisting of Aggregate Base, PCC Base and 2.5” Asphalt overlay, granite curb and brick gutter, colored stamped concrete crosswalks with granite shorelines as shown in the plans.”

Page 4, SP 8, CONSTRUCTION COMPLETION TIME, **REPLACE** Two Hundred Seventy (270) calendar days with Three Hundred Sixty Five (365) calendar days.

SP 27 PROTECTION ALERT FOR 48" WATER MAIN. **ADD** the following language

"Prior to construction:

DETERMINE IF THERE ARE LEAKS IN THE LINE PRIOR TO CONSTRUCTION:

At the Pre-Construction meeting the contractor should set up a time to have the WASA inspector and his field supervisor inspect the site to determine if there are leaks. WASA should hydrophone the line to determine if leaks can be heard. Areas that appear wet should be test pitted by the contractor under WASA observation.

WASA TO REPAIR PRE-CONSTRUCTION LEAKS:

WASA water services division to task their contractor under the Infrastructure Repair and Replacement contract with the task of repairing the lines.

GET FIELD DATA: The DDOT contractor should be tasked with test pitting and determining the Outside Diameter of the piping. WASA can then order some repair clamps.

DDOT CONTRACTOR TO REPAIR LEAKS: ITEM 300 001

The DDOT contractor might be tasked to perform the repair work for the leaks that are pre-existing under the Item 300 001 "Repair/Replace Pre-existing Leaking or Damaged 48" Watermain". The work shall include excavating, trenching, repairing and backfilling with appropriate materials and methods. The unit shall be the Liner Foot.

THE CONTRACTOR SHALL HAVE THE FOLLOWING ITEMS ON HAND:

TEM 305 016 – 48" Ductile Iron Pipe – 20 LF

ITEM 300 003 – Transition Couplings – 4

ITEM 300 005 – External Joint Repair Clamps – 6

This would ensure that materials are on hand in the event that the contractor caused leaks and had to repair his work. Additionally, if convenient the contractor could make the repairs"

**APPENDICES**

**DELETE** General Wage Decision DC030001 Modification Number 38 dated 5/26/06 and **REPLACE** with General Wage Decision DC030001 Modification Number 43 dated 9/08/2006 (13 pages attached)

**BID FORMS AND PROPOSALS**

**DELETE** Pay Item pages 1 thru 18 and **REPLACE** with Pay Item pages 1R thru 18R AND Pay Item Page 19 (19 pages attached)

## **PLANS**

**REPLACE** SHEETS 3 and 9 with attached SHEETS 3R and 9R respectively.

SHEET 34

**ADD** MUTCD R2-1, 'SPEED LIMIT 25' sign on the east side, where 25 MPH pavement marking is located.

SHEET 34-37

**REPLACE** all pedestrian crossing signs with MUTCD W11-2 and W16-7p

SHEET 37

School flashing light on the east side should be retrofit with MUTCD S5-1, with speed limit 15 MPH.

Keep the existing pedestrian signs with '15 mph' on the west side near station 26+50

POKA-2006-B-0008-JJ  
Reconstruction of 4<sup>th</sup> Street, N.W.  
From Florida Ave To W St

**Questions and Responses**

**QUESTION**

Specify the required sub-grade and aggregate base density using motorized hand tools for compaction if either PCC roadway pavement or bituminous concrete pavements are used within the 8' width area of the 48" water main which we believe most likely under the circumstances could hardly meet the required 95%, and 100% density for both the PCC roadway and bituminous concrete pavement respectively.

**RESPONSE**

The minimum in place density shall be 93% for each layer up to 6 inches below subgrade and 95% for the top 6 inch layer of subgrade (for composite pavement). Since only hand operated compaction equipment is to be used, a thinner layer of backfill (3 inch in thickness) is recommended.

**QUESTION**

Size of the proposed water service line (2-inch diameter and smaller) for each address shown on the plans.

**RESPONSE**

This is a residential neighborhood with mom & pop shops the existing typical water service is ¾" to be replaced typically with 1" services.

**QUESTION**

Locations, sizes, types and connection details of water service connections for the temporary water service from the temporary 6" PVC and 8" ductile iron pipe main are not clearly specified in the plans and on the Schedule of Items of the Bid Forms and Proposal.

**RESPONSE**

See specifications for temporary water main.

**QUESTION**

Locations and elevations of the temporary 8" ductile iron pipe and 6" PVC water mains are not shown in the plans.

**RESPONSE**

See specifications for temporary water main.

General Decision Number: DC030001 09/08/2006 DC1

Superseded General Decision Number: DC020001

State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line)  
and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines);  
HIGHWAY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	06/13/2003
1	10/03/2003
2	10/31/2003
3	01/02/2004
4	03/19/2004
5	04/02/2004
6	05/14/2004
7	06/11/2004
8	06/18/2004
9	06/25/2004
10	07/02/2004
11	07/09/2004
12	07/16/2004
13	08/13/2004
14	08/20/2004
15	09/17/2004
16	09/24/2004
17	10/29/2004
18	11/12/2004
19	01/21/2005
20	04/01/2005
21	05/06/2005
22	06/03/2005
23	06/10/2005
24	06/24/2005
25	07/01/2005
26	07/08/2005
27	07/22/2005
28	08/19/2005
29	08/26/2005
30	09/16/2005
31	10/28/2005
32	11/04/2005
33	11/11/2005
34	11/25/2005
35	02/03/2006
36	03/10/2006
37	05/05/2006
38	05/26/2006
39	08/04/2006
40	08/18/2006
41	08/25/2006

42 09/01/2006  
43 09/08/2006

ASBE0024-001 03/01/2006

	Rates	Fringes
Asbestos Worker/Heat and Frost Insulator		
Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.....	\$ 25.88	12.88

ASBE0024-002 03/01/2006

	Rates	Fringes
Hazardous Material Handler		
Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all insulation materials, whether they contain asbestos or not, from mechanical systems.....	\$ 14.22	6.35

ASBE0024-005 03/01/2006

	Rates	Fringes
Fire Stop Technician		
Includes the application of materials or devices within or around penetrations and openings in all rated wall or floor assemblies, in order to prevent the passage of fire, smoke or other gases. The application includes all components involved in creating the rated barrier at perimeter slab edges and exterior cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components, sealing of penetrating items and blank openings.....	\$ 20.94	6.09

BOIL0193-001 01/01/2006

	Rates	Fringes
Boilermaker.....	\$ 32.06	16.46

BRDC0001-001 04/30/2006

	Rates	Fringes
Bricklayer.....	\$ 25.90	6.19

CARP0132-001 05/01/2006

	Rates	Fringes
Carpenter/Lather.....	\$ 23.37	5.75
Piledriver.....	\$ 22.47	6.00

CARP0132-003 05/01/2004

	Rates	Fringes
Diver Tender.....	\$ 20.85	5.50
Diver.....	\$ 29.63	5.50

CARP1831-001 04/01/2003

	Rates	Fringes
Millwright.....	\$ 24.34	4.05

ELEC0026-001 06/05/2006

	Rates	Fringes
Electrician.....	\$ 31.45	10.35+3%+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s Birthday, Inauguration Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day or days designated as legal holidays by the Federal Government.

ELEC0026-008 07/01/2003

	Rates	Fringes
Motor Repairmen Removal and reinstallation of electrical motors.....	\$ 23.69	7.73+3%+a

a. PAID HOLIDAYS:  
New Year's Day, Martin Luther King Jr.'s Birthday, Inauguration Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day or days designated as legal holidays by



the Federal Government.

---

ELEC0070-001 01/01/2006

	Rates	Fringes
Line Construction:		
Groundmen.....	\$ 12.03	4.75+18.75%
Linemen, Cable Splicers, Equipment Operators.....	\$ 25.50	4.75+18.75%
Truck with winch.....	\$ 12.35	4.75+18.75%

---

ENGI0077-001 05/01/2006

	Rates	Fringes
Power equipment operators: (HEAVY AND HIGHWAY CONSTRUCTION)		
GROUP 1.....	\$ 26.69	6.42+a+b
GROUP 2.....	\$ 26.23	6.42+a+b
GROUP 3.....	\$ 25.52	6.42+a
GROUP 4.....	\$ 23.49	6.42+a
GROUP 5.....	\$ 18.95	6.42+a
GROUP 6.....	\$ 28.06	6.42+a

#### POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: 35 ton cranes & above, tower & climbing cranes, derricks, concrete boom pump, drill rigs (equivalent to L & Double L), mole.

GROUP 2: Backhoes, cableways, cranes, cherry pickers, elevating graders, hoists, paving mixers, power shovels, tunnel shovels. batch plants, shields, tunnel mining machines, gradalls, front end loaders, 3 1/2 cu. yds. and above, power driven wheel scoops and scrapers (50 cu. yds. struck capacity or above), rail tamper, draglines, boomcat, mucking machines, graders in tunnels, pile driving engines.

GROUP 3: Front end loaders below 3 1/2 cu. yds, boom trucks, hydraulic backhoes 1/2 yds. capacity or below rubber or track mounted, tug boats, power driven wheel scoops & scrapers, blade graders, motor graders, bulldozers, trenching machines, concrete mixer, speed swing pettibone, ballast regulator, concrete pump, mechanic, welder, mechanic welder, shotcrete machines, Hoeram, locomotive (standard, narrow gauge), tuggers.

GROUP 4: High lifts above 10 feet, boilers (skelton), asphalt spreaders, bullfloat finishing machines, concrete finishing machines, concrete spreaders, fine graders, air compressors, welding machines, pumps, generators, well points, deep wells, hydraulic pumps, elevators, freeze uniits, tunnel motorman or dinky operator, roller, conveyors, well drilling machines, grout pump, fireman.

GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and below, space heaters, sweepers, assistant engineers, oilers.

GROUP 6: Master mechanic.

a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration Day, Independence Day, Labor Day, Martin Luther King's Birthday, Veterans' Day, Thanksgiving Day, Friday after Thanksgiving and Christmas Day.

b. PREMIUM PAY: Tower cranes and cranes 100-ton and over to receive \$1.00 per hour premium over Group One.

---

ENGI0077-002 06/01/2006

	Rates	Fringes
Power equipment operators: (PAVING AND INCIDENTAL GRADING)		
GROUP 1.....	\$ 21.50	5.25
GROUP 2.....	\$ 19.05	5.25
GROUP 3.....	\$ 17.80	5.25
GROUP 4.....	\$ 16.59	5.25
GROUP 5.....	\$ 15.35	5.25
GROUP 6.....	\$ 21.45	5.25

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Gradall operator, Crane.

GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire Backhoe, Asphalt Paver, Asphalt Plant Engineer.

GROUP 3: Motor Grader, Track Loader, Rubber Tire Loader, Track Dozer, Concrete Paver.

GROUP 4: Broom Truck, Asphalt Roller.

GROUP 5: Air Compressor, Grade Rollers.

GROUP 6: Mechanic.

---

ENGI0077-003 07/01/2006

	Rates	Fringes
Power equipment operators: (SEWER, GAS AND WATER LINE CONSTRUCTION)		
GROUP 1.....	\$ 19.43	5.12+a
GROUP 2.....	\$ 19.03	5.12+a
GROUP 3.....	\$ 18.88	5.12+a
GROUP 4.....	\$ 18.80	5.12+a
GROUP 5.....	\$ 18.69	5.12+a
GROUP 6.....	\$ 18.52	5.12+a
GROUP 7.....	\$ 18.62	5.12+a
GROUP 8.....	\$ 18.52	5.12+a
GROUP 9.....	\$ 19.06	5.12+a
GROUP 10.....	\$ 18.41	5.12+a

GROUP 11.....	\$ 18.29	5.12+a
GROUP 12.....	\$ 18.20	5.12+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoes, Cableways, Cranes, Derricks, Draglines, Power Shovels, Tunnel Shovels, Tunnel Mucking Machines (1 cubic yard capacity or above).

GROUP 2: Backhoes, Boom Cats, Cableways, Cranes, Derricks, Draglines, Elevating Graders, Hoists, Paving Mixers, Pile Driving Engines, Power and Tunnel Shovels, Tunnel Mucking Machines, Batch Plant, Concrete Pumps.

GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard capacity.

GROUP 4. Trenching machines above 83 inches.

GROUP 5: Trenching machines (up to & including 83"), Boilers (Skelton), Well Drilling Machines.

GROUP 6: Air Compressors (Tunnel).

GROUP 7: Front-end Loaders (Hi-Lift) and Bulldozers on Sewer and Water Line Work.

GROUP 8: Concrete Mixers, Power Driven Wheel Scoops and Scrapers, Blade graders, Motor Graders, Tunnel Mechanics, Tunnel Motormen.

GROUP 9: Mechanics.

GROUP 10: Bulldozers, Hydraulic Tamper and Hoe Pack Operators.

GROUP 11: Rollers.

GROUP 12: Air Compressors, Pumps, Welding Machines, Well Points.

a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's Birthday, Decoration Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day and Martin Luther King's Birthday.

-----  
IRON0005-001 06/01/2005

	Rates	Fringes
Ironworkers:		
Structural, Ornamental and		
Chain Link Fence.....	\$ 24.53	10.795

-----  
IRON0201-001 05/01/2005

	Rates	Fringes
--	-------	---------

Ironworkers:		
Reinforcing.....	\$ 24.45	9.73

LABO0074-002 06/01/2006

	Rates	Fringes
Laborers: (HAZARDOUS WASTE REMOVAL, (EXCEPT ON MECHANICAL SYSTEMS): Preparation for, removing & encapsulation of hazardous materials from non-mechanical systems)		
Skilled Asbestos Abatement Laborers.....	\$ 15.99	3.84
Skilled Toxic and Hazardous Waste Removal Laborers.....	\$ 18.61	3.84

LABO0456-002 06/01/2004

	Rates	Fringes
Laborers: (PAVING & INCIDENTAL GRADING)		
Asphalt Raker, Concrete Saw Operator.....	\$ 15.66	4.00
Asphalt Shoveler.....	\$ 15.17	4.00
Asphalt Tammer, Concrete Shoveler.....	\$ 15.39	4.00
Jack Hammer.....	\$ 15.57	4.00
Laborer.....	\$ 15.06	4.00
Sand Setter, Form Setter....	\$ 16.24	4.00

LABO0456-003 06/01/2006

	Rates	Fringes
Laborers: (TUNNEL, RAISE & SHAFT (FREE AIR)		
(FOR HEAVY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 19.82	3.84
GROUP 2.....	\$ 20.39	3.84
GROUP 3.....	\$ 21.85	3.84
GROUP 4.....	\$ 22.47	3.84

#### LABORERS CLASSIFICATIONS

GROUP 1: Brakeman, Bull Gang, Dumper, Trackman, Concrete Man.

GROUP 2: Chuck Tender, Powdermen in Prime House, Form  
Setters and Movers, Nippers, Cableman, Houseman, Groutman,  
Bell or Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel Including Liner Plate or any Other Support, Material, Motorman, Caulkers, Diamond Drill Operators, Riggers, Cement Finishers - Underground, Welders and Burners, Shield Driver, Air Trac Operator, Shotcrete Nozzleman and Potman.

GROUP 4: Mucking Machine Operator (Air).

LABO0456-004 06/01/2006

	Rates	Fringes
Laborers: (HEAVY AND HIGHWAY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 19.18	3.84
GROUP 2.....	\$ 19.46	3.84
GROUP 3.....	\$ 19.61	3.84
GROUP 4.....	\$ 19.75	3.84
GROUP 5.....	\$ 20.15	3.84
GROUP 6.....	\$ 20.64	3.84
GROUP 7.....	\$ 21.11	3.84
GROUP 8.....	\$ 21.77	3.84

#### LABORERS CLASSIFICATIONS

GROUP 1: Carloaders, choker setter, concrete crewman, crushed feeder, demolition laborers, including salvaging all material, loading, cleaning up, wrecking, dumpmen, flagmen, fence erector and installer, including installation and erection of fence, guard rails, median rails, reference posts, guide posts and right-of-way markers, form strippers, general laborers, railroad track laborers, riprap man, scale man, stake jumper, structure mover, includes foundation, separation, preparation, cribbing, shoring, jacking and unloading of structures, water nozzleman, timber buckler and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler, dope pot fireman (nonmechanical), form cleaning machine, mechanical railroad equipment (includes spiker, puller, tie cleaner, tamper, pipe wrapper, power driven wheelbarrows, operators of hand derricks, towmasters, scootcretes, buggymobiles and similar equipment), tamper or rammer operator, trestle scaffold builders over one tier high, power tool operator (gas, electric or pneumatic), sandblast or gunnite tailhose man, scaffold erector, (steel or wood), vibrator operator up to 4 feet) asphalt cutter, mortar men, shorer and lagger, creosote material handler, corrosive enamel or equal, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and concrete pipe layer (including caulker, collarman, jointer, rigger and jacker, thermit welder and corrugated metal culvert pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller, walker chainsaw operator with attachment, concrete saw (walking), high scalers, jackhammer operator (using over 6 feet of steel), vibrator operator (6 feet and over), well point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills, (1 1/2" piston or larger), down the hole drills (3 1/2" piston or larger), gunnite or sandblaster nozzleman, asphalt raker, asphalt tamper, form setter, demolition torch operator, shotcrete nozzle men and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block sawman, asphalt block grinder; hastings block or similar type)

GROUP 8: Licensed powdermen.

---

LAB00456-005 06/01/2006

	Rates	Fringes
Laborers: (TUNNEL, RAISE AND SHAFT (Compressed Air) for HEAVY CONSTRUCTION ONLY		
Gauge Pressure    Work Period		
(Pounds)		
(Hours))		
1-14                    7.....	\$ 24.16	3.84
14-18                  6.....	\$ 28.43	3.84

FOOTNOTE: On any requirement for air pressure in excess of 18 PSI, work periods and rates should be negotiated at a pre-bid conference.

---

LAB00456-006 06/01/2006

	Rates	Fringes
Laborers: (BRICK MASONRY WORK)		
Mason Tenders.....	\$ 13.91	3.84
Scaffold Builders, Mortarmen and Small Equipment Operators.....	\$ 14.65	3.84

---

MARB0002-003 05/01/2006

	Rates	Fringes
Marble & Stone Mason Includes Pointing,		

Caulking and Cleaning of All Types of Masonry, Brick, Stone and Cement Structures.....	\$ 29.87	11.15
<hr/>		
MARB0003-001 05/01/2006		
	Rates	Fringes
Mosaic & Terrazzo Worker, Tile Layer		
Marble Mason and Tile Layer.....	\$ 24.32	8.78
Terrazzo Worker.....	\$ 25.07	8.78
<hr/>		
MARB0003-004 05/01/2006		
	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....	\$ 19.59	7.90
<hr/>		
* PAIN0051-001 06/01/2006		
	Rates	Fringes
Painters:		
All Industrial Work.....	\$ 23.48	7.31
Bridges, Heavy Highway, Lead Abatement and Flame/Thermal Spray.....	\$ 26.37	7.31
Commercial and Mold Remediation, Painters, Wallcovers and Drywall Finishers.....	\$ 22.06	7.31
Metal Polishing and Refinishing.....	\$ 23.06	7.31
<hr/>		
PLAS0891-001 05/01/2006		
	Rates	Fringes
Cement Masons:		
HEAVY CONSTRUCTION ONLY.....	\$ 25.45	5.46
<hr/>		
PLAS0891-002 06/01/2004		
	Rates	Fringes
Cement Masons: (PAVING & INCIDENTAL GRADING)		
Cement Masons.....	\$ 16.25	4.10
Concrete Saw Operators.....	\$ 16.25	4.10
Form Setters.....	\$ 16.25	4.10
<hr/>		
PLUM0005-001 08/01/2006		
	Rates	Fringes

Plumber.....\$ 31.52                   12.59+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday, Memorial Day and the Fourth of July.

---

PLUM0602-005 08/01/2005

	Rates	Fringes
Steamfitter, Refrigeration & Air Conditioning Mechanic.....	\$ 30.27	12.02+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day.

---

SHEE0100-001 07/01/2006

	Rates	Fringes
Sheet Metal Worker.....	\$ 30.39	11.05

---

TEAM0639-001 03/07/2004

	Rates	Fringes
Truck drivers: (HEAVY & HIGHWAY CONSTRUCTION) Tandem & Triaxle (3 or more axles, including steering axle).....	\$ 16.00	5.82+a
Tractor-trailer, Low Boy....	\$ 20.00	5.82+a

a. VACATION: Employees will receive one (1) week's paid vacation after one (1) year of service.

---

TEAM0639-002 06/01/2005

	Rates	Fringes
Truck drivers: (HEAVY & HIGHWAY CONSTRUCTION) Concrete Mixer Drivers.....	\$ 17.40	5.82+a+b

a. PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day, or any day celebrated publicly in the District of Columbia as one of the above holidays.

b. PAID VACATIONS: Employees with one (1) year of service shall be entitled to a vacation of one (1) week; five (3) years of service are entitled to two (2) weeks; fifteen(10) years of service are entitled to three 3 weeks; twenty (20)



years of service are entitled to four (4) weeks.

-----  
TEAM0639-005 09/01/2006

	Rates	Fringes
Truck drivers: (PAVING & INCIDENTAL GRADING)		
All paving projects where the grading is incidental to the paving.....	\$ 14.05	3.69

-----

WELDERS - Receive rate prescribed for craft performing  
operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within  
the scope of the classifications listed may be added after  
award only as provided in the labor standards contract clauses  
(29CFR 5.5 (a) (1) (ii)).

-----

In the listing above, the "SU" designation means that rates  
listed under the identifier do not reflect collectively  
bargained wage and fringe benefit rates. Other designations  
indicate unions whose rates have been determined to be  
prevailing.

-----

#### WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can  
be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on  
a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests  
for summaries of surveys, should be with the Wage and Hour  
Regional Office for the area in which the survey was conducted  
because those Regional Offices have responsibility for the  
Davis-Bacon survey program. If the response from this initial  
contact is not satisfactory, then the process described in 2.)  
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal  
process described here, initial contact should be with the  
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS

## SECTION 0001 PARTICIPATING ROADWAY WORK

0010	000003 Employee Training	1500.000				
		HR	.		.	
0020	000111 Materials Special Item - SY - ITEM 822005 GEOTEXTILE FABRIC	2500.000				
		SY	.		.	
0030	108002 Progress Photographs	LUMP	LUMP			.
0040	108004 As-Built Drawings	LUMP	LUMP			.
0050	202002 Common Excavation	5380.000				
		CY	.		.	
0060	204002 Embankment Fill	250.000				
		CY	.		.	
0070	207002 Trench Excavation and Backfill	1310.000				
		CY	.		.	
0080	207004 Trench Undercut Excavation	140.000				
		CY	.		.	
0090	207006 Gravel for Trench Undercut	140.000				
		CY	.		.	
0100	207008 Borrow Trench Backfill	1050.000				
		CY	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	209002 Aggregate Base Course	3290.000 CY	.		.	
0120	212002 Test Pit	20.000 EACH	.		.	
0130	300005 Water and Sewer Service Special Item-LF - ITEM 300 001 REPAIR/REPLACE PRE-EXIST LEAKING/DAMAGED 48" WATERMAIN	1.000 LF	.		.	
0140	300004 Water and Sewer Service Special Item-EACH- ITEM 300 003 TRANSITION COUPLING	4.000 EACH	.		.	
0150	300004 Water and Sewer Service Special Item-EACH- ITEM 300 005 EXTERNAL JOINT REPAIR CLAMP S	6.000 EACH	.		.	
0160	302002 Valve Casing	32.000 EACH	.		.	
0170	303002 Abandon Valve Casing	24.000 EACH	.		.	
0180	303004 Remove Fire Hydrant	5.000 EACH	.		.	
0190	305002 Ductile Iron Pipe, 4 - 8 Inch	2600.000 LF	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0200	305016 Ductile Iron Pipe, 48 Inch	20.000 LF	.		.	
0210	305018 Extra Fittingd - Contractor Furnished	1855.000 LBS	.		.	
0220	305991 Pipe Water Main - Ductile Iron Special Item - LF - ITEM 305 005 TEMP 8" DIA DUCTILE IRON PIPE	100.000 LF	.		.	
0230	305991 Pipe Water Main - Ductile Iron Special Item - LF - ITEM 305 019 TEMP 6" DIA PVC WATERMAIN	2005.000 LF	.		.	
0240	306002 Gate Butterfly Valve, 3 - 12 Inch	32.000 EACH	.		.	
0250	307008 Furnish Fire Hydrant	6.000 EACH	.		.	
0260	308014 Furnish and Install Curb Stop/Curb Stop Box	90.000 EACH	.		.	
0270	308016 Furnish&Install Water Meter Housing, Frame& Cover	28.000 EACH	.		.	
0280	308018 Water Service Test Hole	20.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0290	308992 Water Service Connections Pipe Special Item -LF - ITEM 308 003 REPL WATER SVC CONNECTIONS IN PUBLIC PROPERTY	1917.000 LF	.		.	
0300	309992 Sewer Manhole Special Item - VLF - ITEM 308 019 VACCUM TEST HOLES	900.000 VLF	.		.	
0310	310002 Standard Basin	1.000 EACH	.		.	
0320	310004 Standard Double Basin	17.000 EACH	.		.	
0330	310008 Basin Connect PCC Pipe, Class III, 15 Inch	575.000 LF	.		.	
0340	311002 Adjust Sewer-Water-Utility Manhole Frame	45.000 EACH	.		.	
0350	311002 Adjust Sewer-Water-Utility Manhole Frame IN ALLEY	7.000 EACH	.		.	
0360	311004 Reset Sewer-Water-Utility Manhole Frame	11.000 EACH	.		.	
0370	311004 Reset Sewer-Water-Utility Manhole Frame IN ALLEY	6.000 EACH	.		.	
0380	311010 Adjust Standard Basin Top	1.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0390	311024 Rebuild Standard Basin	1.000 CY	.		.	
0400	311026 Replace Existing Basin with Double Basin	2.000 EACH	.		.	
0410	311991 Adjust, Rebuild&Replace Manhole&Catchbasin- Special Item -EA- ITEM 311 033 CLEAN SEWER STRUCTURE	5.000 EACH	.		.	
0420	313002 Abandon Basin Connecting Pipe	16.000 EACH	.		.	
0430	313006 Abandon Basin	14.000 EACH	.		.	
0440	314991 Sewer Pipe Special Item - LF - ITEM 314 001 CLEAN PCC PIPE	500.000 LF	.		.	
0450	322002 PCC Thrust Block	5.000 CY	.		.	
0460	324002 PCC In-Line Thrust Block	14.000 EACH	.		.	
0470	402012 Sperrpave Surface Course, 12.5 mm	1175.000 TON	.		.	
0480	403002 Tack Coat	6350.000 SY	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0490	407002 Temporary AC, Superpave Surface Course, 12.5 mm	50.000 TON	.		.	
0500	502004 PCC Base for Utility Cuts	10.000 CY	.		.	
0510	502010 PCC Base, 10 Inch	3400.000 SY	.		.	
0520	502992 Portland Cement Concrete Base Special Item -SY - ITEM 502 011 REINFORCED PCC BASE 10 INCH	3400.000 SY	.		.	
0530	504006 PCC Driveway-Alley Entrance, 7 Inch	200.000 SY	.		.	
0540	505018 Replace PCC Alley, 7 Inch	550.000 SY	.		.	
0550	505026 Welded Wire Fabric for Repair, Style 66-46	3400.000 SY	.		.	
0560	505030 Anchor Bolts - Paving	50.000 EACH	.		.	
0570	505991 Replace PCC Pavement Special Item - SY - ITEM 505 027 PCC PAVEMENT, 10 INCH, TYPE C-1	1170.000 SY	.		.	
0580	506004 Repair PCC Base	10.000 CY	.		.	



## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0590	506014 Additional Standard Portland Cement	20.000 BAGS	.		.	
0600	601002 PCC Bus Stop Pad	65.000 CY	.		.	
0610	602004 PCC Property Wall	1.000 CY	.		.	
0620	602006 Stone Masonry Wall	1.000 CY	.		.	
0630	602008 PCC Steps	1.000 CY	.		.	
0640	606002 Pavement Profiling (Milling)	560.000 SY	.		.	
0650	607991 Misc. Fencing Special Item - LF - ITEM 607 065 MOVE ADJUST IRON FENCES	160.000 LF	.		.	
0660	608024 Brick Sidewalk on PCC Base	3200.000 SY	.		.	
0670	608992 Sidwalks & Driveway Special Item - SY - ITEM 608 025 BRICK PAVING IN ALLEYS ON 7" PCC BASE	470.000 SY	.		.	
0680	609068 Furnish and Set 8"x12" Granite Straight Curb	3100.000 LF	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0690	609070 Furnish and Set 8"x12" Granite Circular Curb, Radius Under 10 Ft.	400.000 LF	.		.	
0700	609072 Furnish and Set 8"x12" Granite Circular Curb, Radius 10-100 Ft.	220.000 LF	.		.	
0710	609086 Reset Stone Curb	100.000 LF	.		.	
0720	609088 Adjust Stone Curb	50.000 LF	.		.	
0730	609204 PCC Wheelchair/Bicycle Ramp	320.000 SY	.		.	
0740	609500 Brick Gutter	3850.000 LF	.		.	
0750	609993 Curb, Gutter, & Paved Flume Special Item - LF - ITEM 609 069 FURNISH AND SET 8"x12" GRANITE SHORLINE	1310.000 LF	.		.	
0760	610060 Mulch	100.000 SY	.		.	
0770	611006 Remove Tree and Stump 12 to 18 Inch Dia.	1.000 EACH	.		.	
0780	611008 Remove Tree and Stump 18 to 24 Inch Dia.	2.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0790	611040 Prune Tree 6 Inch to 12 Inch Dia.	1.000 EACH	.		.	
0800	611042 Prune Tree 12 Inch to 18 Inch Dia.	1.000 EACH	.		.	
0810	611044 Prune Tree 18 Inch to 24 Inch Dia.	1.000 EACH	.		.	
0820	611076 Steel Edging	300.000 LF	.		.	
0830	611999 Tree, Shrub, Vine, & Ground Cover Special Item - EACH - ITEM 611 233 ACER BUERGERANUM (TRIDENT MAPLE) 2-21/2 INCH CAL., B&B	8.000 EACH	.		.	
0840	612002 Mobilization	LUMP	LUMP		.	
0850	614012 Portable Precast PCC Barrier	800.000 LF	.		.	
0860	614992 PCC Traffic Barriers Special Item - LF - ITEM 614 015 MOVE PORTABLE PRECAST PCC BARRIER	2400.000 LF	.		.	
0870	616004 Construction Lane Closing	LUMP	LUMP		.	
0880	616006 Remove Lane Markings	200.000 SF	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0890	616008 Temporary Construction Sign Supports	20.000 EACH	.		.	
0900	616012 Construction Warning and Detour Signs	200.000 SF	.		.	
0910	616014 Reflectorized Traffic Cones	70.000 EACH	.		.	
0920	616016 Flashing Amber Warning Lights, Type "B"	12.000 EACH	.		.	
0930	616020 Sequential Arrow Boards	2.000 EACH	.		.	
0940	616022 Construction Sign Warning Flags	20.000 EACH	.		.	
0950	616024 Type III PVC Barricade	10.000 EACH	.		.	
0960	616028 Traffic Drums	40.000 EACH	.		.	
0970	616040 Thermoplastic Pavement Marking, 4 Inch	4000.000 LF	.		.	
0980	616044 Thermoplastic Pavement Marking, 6 Inch	1500.000 LF	.		.	
0990	616050 Thermoplastic Pavement Marking, 12 Inch	400.000 LF	.		.	

## SCHEDULE OF ITEMS

DATE:  
REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1000	616052 Thermoplastic Pavement Letter	20.000 EACH	.		.	
1010	616054 Thermoplastic Pavement Arrow	20.000 EACH	.		.	
1020	616060 Painted Lane Marking, 4 Inch	2000.000 LF	.		.	
1030	616090 Construction Zone Attenuator	6.000 EACH	.		.	
1040	616122 Steel Protection Plate 5'X10'	12.000 EACH	.		.	
1050	617002 Furnish And Install Inductive Loop Detector	224.000 LF	.		.	
1060	617006 Remove Abandoned Traffic Signal Or Street Light Pole Foundat ion	5.000 EACH	.		.	
1070	617008 Furnish And Install Pcc Foundation For Traffic Signal Pole O r Pendant Post Street Light Pole	5.000 EACH	.		.	
1080	617012 Furnish And Install 4 Foot By 4 Foot Electrical Manhole	3.000 EACH	.		.	
1090	617014 Furnish And Install One 2 Inch Pvc Encased Electrical Condui t	60.000 LF	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1100	617016 Furnish And Install One 4 Inch Pvc Encased Electrical Conduit	54.000 LF	.		.	
1110	617024 Furnish And Install Galvanized Steel Transformer Base	5.000 EACH	.		.	
1120	617028 Furnish And Install Handbox	2.000 EACH	.		.	
1130	617030 Furnish And Install One 2 Inch And Two 4 Inch Pvc Encased Electrical Conduits	12.000 LF	.		.	
1140	617032 Furnish And Install One 2 Inch And One 4 Inch Pvc Encased Electrical Conduits	26.000 LF	.		.	
1150	617034 Furnish And Install Four 4 Inch Pvc Encased Electrical Conduits	74.000 LF	.		.	
1160	617038 Furnish And Install Pcc Foundation For Controller Cabinet	1.000 EACH	.		.	
1170	617040 Furnish Temporary, Portable, Concrete Base For Model 336-S And Model 336-Ss Traffic Signal Controller Cabinet	1.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1180	617042 Furnish Temporary, Portable, Concrete Base For 20 Foot Steel Traffic Signal Pole Mounted On A Transformer Base	6.000 EACH	.		.	
1190	617044 Relocate Any Temporary, Portable, Concrete Base	3.000 EACH	.		.	
1200	617046 Furnish And Install 20 Foot Tall Steel Traffic Signal Pole	5.000 EACH	.		.	
1210	617048 Furnish And Install 8 Foot Long Mast Arm With Clamp And Remo veable End Cap	4.000 EACH	.		.	
1220	617050 Furnish And Install 7 Conductor 14 Awg Stranded Electrical T raffic Signal Cable	1546.000 LF	.		.	
1230	617052 Furnish And Install 4 Conductor 18 Awg Shielded, Stranded El ectrical Traffic Signal Cable	1090.000 LF	.		.	
1240	617054 Furnish And Install 12 Pair 19 Awg Underground Communication s Cable	2600.000 LF	.		.	
1250	617068 Furnish Red Ball Led Module	12.000 EACH	.		.	
1260	617070 Furnish Yellow Ball Led Module	12.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1270	617072 Furnish Green Ball Led Module	12.000 EACH	.		.	
1280	617084 Furnish 12 Inch Overlay Lunar White Walking Person And Portl and Orange Raised Hand Led Module	8.000 EACH	.		.	
1290	617086 Furnish 12 Inch Portland Orange Countdown Led Module	8.000 EACH	.		.	
1300	617090 Furnish And Install 3 Section Conventional Traffic Signal He ad On A Pole (All Lenses 12?)	8.000 EACH	.		.	
1310	617096 Furnish And Install 3 Section Conventional Traffic Signal He ad On A Mast Arm (All Lenses 12?)	4.000 EACH	.		.	
1320	617114 Furnish And Install 2 Section Conventional Pedestrian Signal Head On A Pole (12?)	8.000 EACH	.		.	
1330	617118 Furnish And Install Pedestrian Push Button	4.000 EACH	.		.	
1340	617120 Furnish And Install Microwave Vehicle Detector	2.000 EACH	.		.	
1350	617124 Furnish And Install Traffic Signal Controller And Cabinet	1.000 EACH	.		.	



## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1360	617126 Remove Abandoned Traffic Signal Controller Cabinet Foundatio n	1.000 EACH	.		.	
1370	617132 Remove Traffic Signal Controller And Cabinet	1.000 EACH	.		.	
1380	618016 Furnish and Install 36" x 36" x 36" Manhole	1.000 EACH	.		.	
1390	618020 Remove Manhole over 24" x 24"	1.000 EACH	.		.	
1400	618022 Furnish and Install 48" x 48" x 48" Manhole	9.000 EACH	.		.	
1410	618072 Furnish and Install 1-2" Schedule 40 Rigid PVC Conduit	291.000 LF	.		.	
1420	618148 Furnish and Install 6-4" Schedule 40 Rigid PVC Conduits (duc t bank)	816.000 LF	.		.	
1430	618150 Furnish and Install 6-4" and 1-2" Schedule 40 Rigid PVC Cond uits (duct bank)	587.000 LF	.		.	
1440	618160 Furnish and Install 2-4" Schedule 40 Rigid PVC Conduit (duct bank)	284.000 LF	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1450	618162 Furnish and Install 2-4" and 1-2" Schedule 40 Rigid PVC Cond uit (duct bank)	236.000 LF	.		.	
1460	618190 Furnish and Install #10 Stranded Wire	3268.000 LF	.		.	
1470	618208 Furnish and Install #4 Stranded Wire	927.000 LF	.		.	
1480	618250 Furnish and Install #0000 Stranded Wire	5382.000 LF	.		.	
1490	618292 Furnish and Install #8 Stranded Ground Wire	1943.000 LF	.		.	
1500	618310 Furnish and Install #2 Stranded Ground Wire	1812.000 LF	.		.	
1510	618394 Furnish and Install 15" B.C. Street Light Foundation	23.000 EACH	.		.	
1520	618400 Remove Street Light Pole Foundation	16.000 EACH	.		.	
1530	618436 Furnish and Install 15" B.C Steel Transformer Base	11.000 EACH	.		.	
1540	618486 Furnish and Install #16 Cast Iron Pole	9.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1550	618544 Furnish 28'-6" Foot Steel Pendant Pole with up to 8' Arm	10.000 EACH	.		.	
1560	618566 Remove Pendant Pole 30 ft. Height or Less	16.000 EACH	.		.	
1570	618606 Remove 3A or 5A Alley Pole with Arm	3.000 EACH	.		.	
1580	618608 Furnish and Install 5A Alley Pole with Arm	3.000 EACH	.		.	
1590	618722 Remove Luminaire from Steel Pole	19.000 EACH	.		.	
1600	618724 Furnish and Install 70 Watt HPS Cutoff Luminaire	3.000 EACH	.		.	
1610	618778 Furnish and Install 400 Watt HPS Tear Drop Fixture	10.000 EACH	.		.	
1620	618802 Furnish and Install 250 Watt HPS Conversion Kit	9.000 EACH	.		.	
1630	618860 Furnish and Install 118 Plastic Globe	9.000 EACH	.		.	
1640	618991 ELECTRICAL WORK SPECIAL ITEM -LS- ITEM 617 130 REMOVE TRAFFIC SIGNAL POLE AND TRAFFIC SIGNAL EQUIPMENT	LUMP	LUMP		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1650	618991 ELECTRICAL WORK SPECIAL ITEM -LS- ITEM 617 995 REMOVE TRF SIG EQPT FROM PENDANT POST TYPE STREELIGHT POLE	LUMP	LUMP			.
1660	618993 ELECTRICAL WORK SPECIAL ITEM -LF- FURN & INSTALL ONE 2 INCH & FOUR 4 INCH PVC ENCASED ELECT. CONDUITS	35.000 LF		.		.
1670	618993 ELECTRICAL WORK SPECIAL ITEM -LF- ITEM 617 993 REMOVE 12 PAIR 19 AWG UNDERGROUND COMM CABLE	2600.000 LF		.		.
1680	618999 Payment to PEPCO for Connection, Disconnection, Inspection CONNECTION AND DISCONNECTION OF POWER	LUMP	LUMP		15000.00	
1690	620014 Traffic Sign Panels	100.000 SF		.		.
1700	620032 Remove Existing Ground Mounted Sign	40.000 SF		.		.
1710	620040 Federal Aid Project Sign	2.000 EACH		.		.
1720	620993 Traffic Signing Special Item - EACH - ITEM 620 005 STEEL SIGN POST	20.000 EACH		.		.

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0008JJ

PROJECT(S): STP-3127 (007)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1730	624002 Engineer's Field Facilities	LUMP	LUMP			.
1740	625002 Field Layout	LUMP	LUMP			.
1750	628002 Erosion and Sediment Control	LUMP	LUMP			.
	SECTION 0001 TOTAL					.
	TOTAL BID					.