1. Contract Number
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT L Page 0{ Pages e
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption:Federal Aid
No. 5 See Block 16C Citywide Streetlight Construction
6. Issued By: Code| 7. Administered By (If other than line 6)
District Department of Transportation
Construction Contract Branch Procurement Support Branch
2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC 20009 Washington, DC 20009
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) (X) |9A. Amendment of Solicitation No.

POKA-2006-B-0099-JJ

9B. Dated (See Item 11)

1/8/2007

10A. Modification of Contract/Order No.

10B. Dated (See Item 13)

Code| [ Facility|
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

MThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers |_|is extended. |X_|is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
following methods: (a) By completing Items 8 and 15, and returning 2  copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14
A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor | |is not, |X |is required to sign this document and return 2 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

THE BID OPENING DATE OF MARCH 21, 2007 WILL NOT BE EXTENDED
Amendment No. 5 is issued to:
1.Revise specifications page 25R. DELETE page 25R in its entirety and REPLACE with page 25RR attached (1 page attached)
2. Replace the Pay Item Schedule DELETE Pay Item pages 1R thru 70R and pages 71,72 &73 and REPLACE with revised
Pay Item Pages 1RR thru 70RR and pages 71R, 72R and 73R (73 pages attached)

This amendment consist of this cover page and 74 pages attached hereto.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer
Jerry M. Carter
15B. Name of Contractor 15C. Date Signed [16B. District of Columbia 16C. Date Signed

3/14/2007

(Signature of person authorized to sign) (Signature of Contracting Officer)




41. REPAIR-REPLACE STONE WALKWAY, ITEM: 000 111

This SP supplements 608 as follows:
A. GENERAL

Work included repairing the affected stone or block walkways where trenches are cut in
for installing conduits. The Contractor shall supply all labor, tools, materials and
equipment necessary for the removing existing walkway before trenching and installing it
back after the conduits are installed and adjusting it the approved grade including
excavation, backfill, and all incidentals necessary to complete the above work as directed
by the Engineer. The same stones or blocks will be reused. The Contractor shall not
damage the stones or blocks and store it with care.

All material removed shall become the property of the contractor and will be disposed of at
no additional cost to the District.

B. MEASURE AND PAYMENT

The unit of measure will be per square yard of the stone walk walkway repaired/ replaced.
Payment will include all labor, tools, materials, equipment necessary to complete the work
specified herein.

42. Repair Curb and/or Gutter, IltemS: 609 002, 609 050,609 052, 609 068, 609 070,
609 072, 609 086 This SP supplements 609 as follows:

A. GENERAL

Work includes resetting and/or repairing the curb and/or gutter disturbed by the
installation of the streetlighting hardware and conduits, or as directed by the Engineer.

All material removed shall become the property of the contractor and will be disposed of at
no additional cost to the District.

B. MEASURE AND PAYMENT
The unit of measure will be per LINEAR FOOT of the curb and/or gutter reset or
repaired. Payment will be made at the contract unit price per linear foot for all sizes both

straight and circular, which payment will include all labor, tools, materials, equipment
necessary to complete the work specified herein.

43. PCC WHEELCHAIR/BICYCLE RAMPS, ITEM 609 204

This S.P. modifies 609.04(F) and 609.04(G) are modified by the following:

25RR

Federal Aid Citywide Streetlight Construction
Amendment No. 3



Di strict Department of Transportation PAGE: 1RR

DATE:
SCHEDULE OF | TEMS REVI SED
CONTRACT | D:  KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | eeecmmmmmmmmmee e [mmmmmmmee e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTI ON 0001

I
0010| | 1100. 000| |

I | HR I I
| 000111 Materials Special | | |
0020| I tem - SY - | 7. 000| |
| REPAI R REPLACE STONE | SY | |
| WAL KWAY | | . |

| 000506 Unassi gned | | |
0030| Special Item-EACH - F | 2. 000| |
| & I 400 WMETAL HALIDE | EACH | |
| CUTOFF TEARDROP FI XTURE, | | |
| LAMP AND PHOTCOCELL | [ . [
| 000506 Unassi gned | | |
0040| Special Item-EACH - F | 2.000| |
| & 1175 W METAL HAL| DE | EACH | |
| CUTOFF TEARDROP FI XTURE, | | |
| LAMP AND PHOTOCELL | [ . [
| 000506 Unassi gned | | |
0050| Special Item - EACH - [ 2. 000| |
| FURNI SH AND | NSTALL 12" | EACH | |
| OR LESS BC STREE TLIGHT | | |
| FOUNDATI ON | [ . [
| 000506 Unassi gned |
0060| Special Item - EACH - |
| FURNI SH AND | NSTALL 175 | EACH
| WMETAL HALIDE C |
| ONVERSI ON KIT LAMP AND |
| PHOTOCELL |



Di strict Department of Transportation PAGE: 2RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
L1 NE| | TEM | APPROX. | UNT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000506 Unassi gned |
0070| Special Item - EACH - [ 2. 000|

| FURNI SH AND | NSTALL 175W | EACH
| METAL HALI DE CU TOFF |
| LUM NAI RE, LAMP AND |
| PHOTOCEL L |

| 000506 Unassi gned |
0080| Special Item - EACH - [

| FURNI SH AND | NSTALL 250 | EACH

| WHPS CUTOFF TEA RDROP |

| FI XTURE, LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
0090| Special Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| 28" - 6" PENDANT POST W TH |

| DECORATI VE ARM |

| 000506 Unassi gned |
0100]| Special Item - EACH - |

| FURNI SH AND | NSTALL 400W | EACH

| HPS CUTOFF TEAR DROP |

| FI XTURE, LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
0110| Special Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| DECORATI VE ARM ON WO CD |

| POLE (FOR TEAR DROP) |

| 000506 Unassi gned |
0120| Special Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| SPREAD FOOTER STREET |

| LI GHT FOUNDATI ON |



District Departnment of Transportation

CONTRACT I D: KA2006B0099JJ

SCHEDULE OF | TEMS

PROJECT(S): STP-8888 (241)
STP- 8888( 241)
STP- 8888( 241)
OTHERS

PAGE:
DATE:
REVI SED:

3RR

| TEM

| 000506 Unassi gned
0130| Special Item - EACH -

| FURNI SH AND | NSTALL150W

| HPS CUTOFF TEARD ROP
| FI XTURE, LAMP AND
| PHOTOCEL L

| 000506 Unassi gned

0140| Special Item - EACH -
| NEW TEMPORARY SI GNAL
| POLE

| 000506 Unassi gned
0150| Special Item - EACH -

| REMOVE- REI NSTALL 1

| VEHI CULAR SI GNAL HEAD

| (3-6 SECTI ONS)

| 000506 Unassi gned
0160| Special Item - EACH -

| REMOVE- REI NSTALL

| M CROMAVE/ OPTI COM

| DETECTOR

| 000506 Unassi gned
0170| Special Item - EACH -
| REMOVE- REI NSTALL
| PEDESTRI AN PUSH BUTTON

| 000506 Unassi gned
0180| Special Item - EACH -
| REMOVE- REI NSTALL
| WALK- DONT WALK PEDESTRI
| AN SI GNAL HEAD

| 000508 Unassi gned
0190| Special Item-HR -
| TR MM NG



Di strict Department of Transportation PAGE: 4RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000509 Unassi gned | |
0200| Special Item-LF - F & | 2.000| |
[ 1-4" AND 1-2" SCH. 40 |LF [ |
| RRG D PVC CO NDU TS | | |
| (CONCRETE ENCASED) | | |
| 000509 Unassi gned [ | |
0210| Special Item-LF - | 10. 000| |
| FURNI SH AND | NSTALL 2-2" |LF [ |
| SCHEDULE 40 RIG I D PVC | [ |
| CONDUI T ( CONCRETE | [ |
| ENCASED) | | |
| 000509 Unassi gned | | |
0220| Special Item-LF - | 10. 000| |
| FURNI SH AND | NSTALL | LF | |
| TRI - PLEX OVERHEAD CABLE | | |
| 000509 Unassi gned | | |
0230| Special Item-LF - | 10. 000| |
| REMOVE ABANDONED STREET | LF [ |
| CAR TRACK | | |
| 000515 Unassi gned | | |
0240| Special Item-SY - | 10. 000| |
| REPAI R REPLACE BRI CK | SY | |
| ALLEY ON PCC BASE | | |
| 202002 Common Excavation | | |
0250 | 102. 000]| |
I | CY I |
| 209002 Aggr egat e Base [ |
0260]| Cour se [ 80. 000] |
I | CY I I
| 212002 Test Pit [ |
0270] [ 10. 000] |



Di strict Department of Transportation PAGE: 5RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. [ UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 402002 Super pave Base | |
0280| Course, 19 nm [ 2.000| |
I | TON I I
| 402012 Sperrpave Surface | |
0290| Course, 12.5 mm [ 108. 000| |
I | TON I I
| 403002 Tack Coat | | |
0300] | 900. 000] |
| | SY | I
| 502004 PCC Base for [ |
0310| Utility Cuts | 413. 000] |
I | CY I I
| 506002 Repair PCC [ | |
0320| Pavenent [ 5. 000] |
I | CY I I
| 506008 Repair PCC | | |
0330| Dri veway- Al l ey Entrance | 26. 000| |
I | CY I I
| 606002 Pavenent | | |
0340| Profiling (MI1ing) | 900. 000| |
I | SY I I
| 608016 Repair- Repl ace | | |
0350| PCC Si dewal k, 4 Inch [ 1002. 000] |
I | SY I |
| 608020 Repair- Repl ace | | |
0360| Exposed Aggregate PCC [ 10. 000| |
| Si dewal k | SY | |
| 608032 Brick Sidewal k | |
0370| Repair on PCC Base | 5. 000| [



Di strict Department of Transportation PAGE: 6RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
L1 NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 608034 Brick Sidewal k | | |
0380| Repai r on Sand- Cenent | 5. 000| |
| Base | SY | . |
| 609002 PCC Curb and/ or | | |
0390| Gutter [ 8. 000] |
I | CY I I
| 609050 Repair- Repl ace | | |
0400| PCC Curb and/or Cutter | 5. 000| |
I | CY | I
| 609052 Repair- Repl ace | | |
0410| PCC Circul ar Curb and/or | 5. 000| |
| Gutter | CY | |
| 609068 Furni sh and Set | | |
0420| 8"x12" Granite Straight | 10. 000| |
| Curb | LF | |
| 609070 Furni sh and Set | | [
0430| 8"x12" Granite Circular | 10. 000| |
| Curb, Radius Under 1 O | LF | |
| Ft. | | . |
| 609072 Furni sh and Set | | |
0440| 8"x12" G anite Circular | 10. 000| |
| Curb, Radius 10-100 Ft. |LF | |
I I I I
| 609086 Reset Stone Curb | | |
0450 | 15. 000| |
I | LF I I
| 609204 PCC | | |
0460| Wheel chair/Bi cycl e Ranp | 5. 000| [
I | SY I I

| 610018 Sod with 3 Inch |
0470| Topsoi | | 6600. 000| |
I



Di strict Department of Transportation PAGE: 7TRR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ---mmmmmmmmmmm e | s oo - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 616001 Mai nt enance of |
0480| H ghway Traffic | LUMP | LUMP |
I I I I
| 618016 Furnish and | [ |
0490| I nstall 36" x 36" x 36" | 44.000] |
| Manhol e | EACH | |
| 618020 Renpve Manhol e | | |
0500| over 24" x 24" [ 3. 000] |
| | EACH | I
| 618022 Furni sh and | |
0510| I nstal |l 48" x 48" x 48" | 2. 000| |
| Manhol e | EACH | |
| 618038 Furni sh and | | |
0520| I nstall Frame and Cover | 2.000| |
| for 48" x 48" Manhol e | EACH | |
| 618046 Furnish and | | |
0530| I nstall Open Bottom | 137. 000| |
| Handhol e | EACH | |
| 618050 Cl ean Electrical | | |
0540| Manhol e/ Handhol e | 12. 000] |
I | EACH I I
| 618070 Furni sh and | | |
0550| I nstall 1-1" PVC Coated | 260. 000] |
| Rigid Street Conduit | LF [ |
| 618072 Furni sh and | |
0560| I nstall 1-2" Schedul e 40 | 3556. 000| |
| Ri gid PVC Conduit | LF | |
| 618080 Furni sh and | |
0570| Install 1-2" Schedule 80 | 2656. 000| |
| HDPE Conduit (Bored) | LF [ |



Di strict Department of Transportation PAGE: 8RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY R Tl
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618100 Furnish and |
0580| Install 1-4" Schedule 40 | 129. 000| |
| R gi d PVC Condui t | LF | |
| 618108 Furni sh and | |
0590| Install 1-4" Schedule 80 | 12004. 000] |
| HDPE Conduit (bored) | LF | |
| 618148 Furni sh and | | |
0600| I nstall 6-4" Schedule 40 | 10. 000| |
| Rigid PVC Conduits (duc |LF | [
|t bank) I I I
| 618150 Furni sh and | | |
0610| Install 6-4" and 1-2" | 10. 000| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | | |
| 618152 Furni sh and | | |
0620| I nstall 6-4" and 2-2" 10. 000| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | | |
| 618154 Furni sh and | | |
0630| Install 4-4" Schedul e 40 | 24290. 000| |
| R gid PVC Conduit (duct |LF | |
| bank) I I I
| 618160 Furni sh and | | |
0640| I nstall 2-4" Schedul e 40 | 900. 000] |
| Rl gid PVC Conduit (duct |LF | |
| bank) I I I
| 618162 Furni sh and | |
0650| Install 2-4" and 1-2" 1650. 000|

| Schedul e 40 Rigid PVC | LF
| Cond uit (duct bank) |



Di strict Department of Transportation PAGE: IRR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | CTS | DOLLARS |[CTS

| 618164 Furni sh and |
0660| I nstall 1-2" Schedule 40 | 1700. 000]
| Rigid PVC Conduit (Supp |LF |
| emental to already | |
| speci fied duct bank) | |

| 618166 Furni sh and | |
0670| Install 1-4" Schedule 40 | 10. 000|
| Rl gid PVC Conduit (Supp |LF |
|l enental to al ready | |
| speci fied duct bank) | |

| 618168 Probe-Di scovery | |
0680| of Faults | 2.000|
I

| 618170 Devel opi ng Repair |

0690| Procedures of Faults in | 2.000|
|the Street Lightin g |
| Cabl e/ Conduit System | |

| 618172 Cl ean and Rod |
0700| Exi sti ng Conduit | 10. 000|
I

| 618178 Repair of | |
0710| Exi sti ng Under ground [ 10. 000|
| Condui t | LF |

| 618190 Furni sh and | |
0720| Install #10 Stranded | 31281. 000|
| Wre | LF |

| 618196 Furni sh and | |
0730| I nstall #8 Stranded Wre | 8502. 000]

| 618208 Furni sh and | |
0740| I nstal |l #4 Stranded Wre | 10035. 000|
I |LF I



District Departnment of Transportation PACE: 10RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618220 Furni sh and | |
0750| Install #2 Stranded Wre | 50. 000| |
I | LF I I
| 618250 Furni sh and | |
0760| I nstal | #0000 Stranded | 40136. 000| |
| Wre | LF | |
| 618262 Furni sh and | | |
0770| I nstall 300 KCM L | 50. 000] |
| Stranded Wre | LF | [
| 618292 Furni sh and | |
0780| I nstal |l #8 Stranded | 17392. 000| |
| Gound Wre | LF | |
| 618298 Furni sh and | | |
0790| I nstall #6 Stranded | 4379. 000| |
| Gound Wre | LF | |
| 618310 Furni sh and | | |
0800| I nstal |l #2 Stranded | 13364. 000| |
| Gound Wre | LF | |
| 618334 Renpve Conductors | | |
0810] i n Conduits | 10510. 000] |
I | LF I I
| 618354 Renobve Over head | | |
0820| Conductors [Defined in | 10. 000] |
| Pay |tem Description] | LF | |
| 618394 Furni sh and | |
0830| I nstall 15" B.C. Street | 245. 000| |
| Li ght Foundati on | EACH | |
| 618400 Renove Street | | |
0840| Li ght Pol e Foundati on | 183. 000| |



District Department of Transportation PAGE: 11RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ---mmmmmmmmm o [ m e i oo -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618420 Furni sh and | |
0850| Instal |l 15" B.C. | 50. 000| |
| Br eakaway Tr ansf or mer | EACH | |
| Base I I I
| 618436 Furnish and | | |
0860| I nstall 15" B.C Steel | 1. 000] |
| Transf or mer Base | EACH | |
| 618470 Furnish and | |
0870| Install #14 Cast Iron | 2. 000] |
| Pol e | EACH | |
| 618476 Renpve #13 or #14 | | |
0880| Cast Iron Street Light [ 66. 000| [
| Pol e | EACH | |
| 618486 Furni sh and | |
0890| Install #16 Cast Ilron | 82. 000] |
| Pol e | EACH | |
| 618490 Install D.C | | |
0900| Furni shed #16 Cast Iron | 81. 000| |
| Pol e | EACH | |
| 618492 Renove #16 Cast | | |
0910|Iron Street Light Pole | 56. 000| |
| | EACH | I
| 618502 Fur ni sh and | | |
0920| Instal | #18 Cast Iron | 39. 000] |
| pol e | EACH I I
| 618508 Renpve #18 Cast | | |
0930| Iron Street Light Pole | 1. 000| |
I | EACH I I
| 618524 Renpve 716 Street | | |
0940] Li ght Pol e | 1. 000| |



District Department of Transportation PAGE: 12RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS CTS | DOLLARS |CTS
| 618526 Furni sh and | |
0950| Install Twin 20 | 2.000| |
| Steel /Cast |Iron Pole | EACH | |
| 618532 Renmove Twin 20 | |
0960| St eel / Cast | ron/ Al um num | 1. 000| |
| Street Light Pole | EACH | |
| 618542 Furni sh and | | |
0970| Install 28 -6" Steel [ 52. 000] |
| Pendant Pole with up to | EACH | |
|8 Arm I I I
| 618546 Install D.C. | | |
0980| Furni shed 28' -6" Foot | 2.000| |
| Steel Pendant Pole with | EACH | |
|up to 8 Arm | | |
| 618566 Renpve Pendant | | |
0990| Pol e 30 ft. Height or [ 6. 000| [
| Less | EACH | |
| 618568 Furni sh and | |
1000| I nstall 38'-6" Steel | 2. 000| |
| Pendant Pole with Truss | EACH | |
| Arm I I I
| 618606 Renpve 3A or 5A | |
1010| All ey Pole with Arm [ 1. 000| |
I | EACH I I
| 618608 Furni sh and | | |
1020| I nstall 5A Alley Pole | 1. 000| |
[with Arm | EACH | [
| 618618 Renpbve RLA Street | | |
1030] Li ght Pol e | 1. 000] |
I



District Department of Transportation PAGE: 13RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY  |--cemcmmmmommon- [ commmmee e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618624 Furni sh and [ |
1040| I nstall Wod Pole, 35 ft.| 4.000| |
| Hei ght or Less [
| 618640 Cl ean and Pai nt | |
1050| Streetlight Pole | 26. 000] |
I

| 618668 Remove armfrom |
1060| wood pole up to 8 ft. in | 5. 000| |
| Lengt h |
| 618676 Furnish and | | |
1070| Install 8 ft. Armon | 7.000]| |
| Wood Pol e | EACH | . |
| 618702 Rempve | [ |
1080| Fi xture/ Arm from | 2.000| |
| Structure | EACH | . |
| 618720 Renove Luminaire | | |
1090| from Wod Pol e [ 5. 000] |

| 618722 Renopve Luminaire |
1100| from Steel Pole [ 2. 000| |
I

| 618724 Furni sh and | | |
1110| Install 70 Watt HPS | 1. 000| |
| Cutof f Lumi naire | EACH | . |
| 618730 Furni sh and | | |
1120| Install 100 Watt HPS [ 7.000| |
| Cutof f Lumi naire | EACH | . |
| 618742 Furni sh and | | |
1130| Instal | 150 Watt HPS [ 2. 000| |
| Cutof f Luminaire | EACH | . |



District Department of Transportation PAGE: 14RR

DATE:
SCHEDULE OF | TEMS REVI SED
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTCR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [------mmmmm - [------me -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618754 Furni sh and | | |
1140| Install 250 Watt HPS [ 2. 000| |
| Cutof f Luminaire | EACH | . |
| 618766 Furnish and | | |
1150| I nstal |l 400 Watt HPS [ 2. 000] |
| Cutof f Luminaire | EACH | . |
| 618772 Furni sh and | | |
1160| Install 400 Watt MH | 2. 000] |
| Cutof f Lumi naire | EACH | . |
| 618796 Furni sh and | | |
1170| Install 150 watt HPS | 179. 000| |
| Conversion Kit | EACH | . |
| 618802 Furni sh and | | |
1180| I nstal | 250 Watt HPS [ 2. 000| |
| Conversion Kit | EACH [ . |
| 618808 Furni sh and | |
1190| Instal | 400 watt HPS [ 2.000| |
| Conversion Kit | EACH | . |

| 618814 Furni sh and |
1200| I nstall 400 Watt M | 2.000| |
I

| Conversion Kit EACH | |
| 618852 Furni sh and | |
1210| Install 192 Plastic | 2. 000| |
| d obe | EACH | . |
| 618860 Furni sh and | | |
1220| Install 118 Plastic | 205. 000] |
| A obe | EACH | |

| 618888 Furni sh and | | |
1230| Install 4" PVC Rigid | 160. 000] |
| U Guard on Wod Pol e | LF | . |



District Department of Transportation PAGE: 15RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. [ UNT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618896 Furni sh and | | |
1240| Install 1" PVC Rigid | 35. 000] |
| U Guard on Wod Pol e | LF | . |

| 618992 ELECTRI CAL WORK | | |
1250| SPECI AL | TEM - EACH | 2.000] |
| REPLACE EXI STI NG ARM ON | EACH | |
| POLE W TH DECORA TI VE | | |
| ARM ( TEAR DROP) | | . [
| 618999 Paynment to PEPCO | [ |
1260| f or Connecti on, | LUMP | LUMP [
| Di sconnecti on, | | |
| I nspection CONTRACTOR | | |
| TO PAY PEPCO FOR | | |
| ELECTRI CAL S ERVI CE | [ |
| CONNECTI ON | | |

| 000506 Unassi gned | | |
1280| Special Item-EACH - F | 1. 000| |
| & I 400 W METAL HALIDE | EACH | |
| CUTOFF TEARDROP FI XTURE, | | |
| LAMP AND PHOTOCELL | [ . [
| 000506 Unassi gned | | |
1290| Special Item-EACH - F | 1. 000| |
| & 1175 W METAL HALI DE | EACH | |
| CUTOFF TEARDROP FI XTURE, | | |
| LAMP AND PHOTOCELL | [ . [



District Departnent of Transportation PAGE: 16RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DCLLARS CTS | DOLLARS |CTS
| 000506 Unassi gned |
1300| Speci al Item - EACH - | 10. 000

| FURNI SH AND | NSTALL 12" | EACH
| OR LESS BC STREE TLI GHT
| FOUNDATI ON |

| 000506 Unassi gned |
1310| Speci al Item - EACH -

| FURNI SH AND | NSTALL 175 | EACH

| WMETAL HALIDE C

| ONVERSI ON KI' T LAMP AND

| PHOTOCELL |

| 000506 Unassi gned |
1320| Speci al Item - EACH -

| FURNI SH AND | NSTALL 175W | EACH

| METAL HALI DE CU TOFF |

| LUM NAI RE, LAMP AND |

| PHOTCOCELL |

| 000506 Unassi gned |
1330| Speci al |Item - EACH - [

| FURNI SH AND | NSTALL 250 | EACH

| WHPS CUTOFF TEA RDROP

| FI XTURE, LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
1340| Special Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| 28" - 6" PENDANT POST W TH |

| DECORATI VE ARM |

| 000506 Unassi gned |
1350| Speci al |Item - EACH -

| FURNI SH AND | NSTALL 400W | EACH

| HPS CUTOFF TEAR DROP

| FI XTURE, LAMP AND |

| PHOTOCELL |



District Department of Transportation PAGE: 17RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI Ng| | TEM | APPROX. | UNT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |[CTS
| 000506 Unassi gned |
1360| Speci al |Item - EACH - [ 12. 000|

| FURNI SH AND | NSTALL | EACH
| DECORATI VE ARM ON WO OD |
| POLE (FOR TEAR DROP) |

| 000506 Unassi gned [
1370| Speci al Item - EACH -

| FURNI SH AND | NSTALL | EACH

| SPREAD FOOTER STREET |

| LI GHT FOUNDATI ON |

| 000506 Unassi gned |
1380| Speci al Item - EACH - [

| FURNI SH AND | NSTALL150W | EACH

| HPS CUTOFF TEARD ROP |

| FI XTURE, LAMP AND [

| PHOTOCEL L [

| 000506 Unassi gned |
1390| Speci al Item - EACH - |

| NEW TEMPORARY S| GNAL | EACH

| POLE [

| 000506 Unassi gned |
1400| Special Item - EACH - [
| REMOVE- REI NSTALL 1 |
| VEHI CULAR SI GNAL HEAD |
| (3-6 SECTI ONS) |

| 000506 Unassi gned |
1410| Special Item - EACH - |

| REMOVE- REI NSTALL | EACH

| M CROMNAVE/ OPTI COM [

| DETECTOR |

| 000506 Unassi gned |
1420| Special Item - EACH - [

| REMOVE- REI NSTALL | EACH

| PEDESTRI AN PUSH BUTTON |



District Department of Transportation

SCHEDULE OF | TEMS

CONTRACT | D: KA2006B0099JJ PRQIECT(S) :

STP- 8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS

PAGE:
DATE:
REVI SED:
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L1 NE| | TEM | APPROX

| 000506 Unassi gned |
1430| Speci al Item - EACH - [
| REMOVE- REI NSTALL |
| WALK- DONT WALK PEDESTRI |
| AN SI GNAL HEAD |

| 000508 Unassi gned |
1440| Special Item-HR - TREE |
| TREMM NG | HR

| 000509 Unassi gned |
1450| Special Item-LF - F & |
|1 1-4" AND 1-2" SCH. 40 |
| RIG D PVC CO NDUI TS |
| (CONCRETE ENCASED) |

| 000509 Unassi gned [
1460| Special Item-LF - |
| FURNI SH AND | NSTALL 2-2" |
| SCHEDULE 40 RIG I D PVC |
| CONDUI T ( CONCRETE |
| ENCASED) |

| 000509 Unassi gned |
1470| Special Item-LF - |

| FURNI SH AND | NSTALL | LF

| TRI - PLEX OVERHEAD CABLE |

| 000509 Unassi gned |
1480| Special Item-LF - |

| REMOVE ABANDONED STREET | LF

| CAR TRACK |

| 000514 Unassi gned |
1490| Special Item-SF - |

| REPAI R REPLACE STONE | SF

| WVALKWAY |



District Department of Transportation PAGE: 19RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
[ | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000515 Unassi gned | |
1500| Special Item-SY - | 10. 000] |
| REPAI R REPLACE BRI CK | SY | |
| ALLEY ON PCC BASE | | |
| 202002 Conmon Excavation | | |
1510] [ 3. 000] |
I | CY I |
| 209002 Aggr egat e Base | |
1520| Cour se [ 205. 000| |
I | CY I I
| 212002 Test Pit [ | |
1530| [ 20. 000] |
I | EACH I I
| 402002 Super pave Base | |
1540| Course, 19 mMm [ 2.000| |
I | TON I I
| 402012 Sperrpave Surface | | |
1550| Cour se, 12.5 nm | 364. 000] |
| | TON | I
| 403002 Tack Coat | | |
1560]| | 3040. 000| |
I | SY I |
| 502004 PCC Base for | |
1570| Utility Cuts | 260. 000| |
I | CY I I
| 506002 Repair PCC | | |
1580| Pavenent | 29. 000| |
I | CY I I
| 506008 Repair PCC [ | |
1590| Dri veway- Al l ey Entrance | 25. 000] |



District Department of Transportation PAGE: 20RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM [ APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 606002 Pavenent [ | |
1600| Profiling (MI1Iing) | 3040. 000] |
I | SY I I
| 608016 Repair- Repl ace | | |
1610] PCC Si dewal k, 4 Inch [ 186. 000| |
I | SY I I
| 608020 Repair- Repl ace | | |
1620| Exposed Aggregate PCC | 2. 000| |
| Si dewal k | SY | . |
| 608032 Brick Sidewal k [ | |
1630| Repair on PCC Base | 2. 000| [
I | SY I I
| 608034 Brick Sidewal k | | |
1640| Repai r on Sand- Cenent | 2.000| |
| Base | SY | . |
| 609002 PCC Curb and/ or | | |
1650| cut ter | 2. 000| |
I | CY I I
| 609050 Repair- Repl ace | | |
1660| PCC Curb and/or Gutter | 2.000| |
I | CY I I
| 609052 Repair- Repl ace | | |
1670| PCC Gircul ar Curb and/or | 2.000| |
| Gutter | CY | . |
| 609068 Furni sh and Set | | |
1680| 8"x12" Granite Straight | 2.000| |
| Curb | LF | I

| 609070 Furni sh and Set | | |
1690| 8"x12" Granite G rcular | 2.000| |
| Qurb, Radius Under 1 0 | LF | |
| Ft. I I I
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmmee e [ mmmmme e
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 609072 Furni sh and Set | |
1700| 8"x12" Granite G rcular | 2.000| |
| Curb, Radius 10-100 Ft. |LF | |
I

I
1710| | 2.000| |
I | LF I I
| 609204 PCC | | I
1720| Wheel chair/ Bicycle Ranp | 2. 000| |
I | SY I I
| 610018 Sod with 3 Inch | | |
1730]| Topsoi | [ 12320. 000| |
I | SY I I

| 616001 Mai nt enance of | |
1740| Hi ghway Traffic | LUMP | LUMP |

| 618016 Furni sh and | |
1750| Install 36" x 36" x 36" | 68. 000] |
| Manhol e | EACH | . [
| 618020 Renpve Manhol e
1760| over 24" x 24" [ 3. 000] |
|

| 618022 Furni sh and | |
1770 Instal | 48" x 48" x 48" | 47.000]| |
| Manhol e |
| 618038 Furni sh and | |
1780| I nstal |l Franme and Cover | 1. 000| |
| for 48" x 48" Manhol e | EACH | . |
| 618046 Furni sh and [ |
1790| Install Open Bottom [ 1. 000| |
| Handhol e | EACH | . |



District Department of Transportation PAGE: 22RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ---mmmmmmmmm o [ m e oo -
| | AND UNNTS | DOLLARS CTS | DOLLARS |CTS
| 618050 Clean Electrical | |
1800| Manhol e/ Handhol e | 10. 000| |
I | EACH I I
| 618070 Furni sh and | | |
1810| Install 1-1" PVC Coated | 260. 000] |
| Rigid Street Conduit | LF | |
| 618072 Furni sh and | [ |
1820| Install 1-2" Schedul e 40 | 2190. 000| |
| R gi d PVC Conduit | LF | |
| 618080 Furnish and | |
1830| I nstall 1-2" Schedule 80 | 10. 000| |
| HDPE Conduit (Bored) | LF [ |
| 618100 Furni sh and | | |
1840| I nstall 1-4" Schedule 40 | 10. 000| |
| Ri gid PVC Conduit | LF | |
| 618108 Furni sh and | | |
1850| I nstall 1-4" Schedule 80 | 10. 000| |
| HDPE Conduit (bored) | LF | |
| 618148 Furni sh and | |
1860| I nstall 6-4" Schedul e 40 | 1481. 000| |
| Rl gid PVC Conduits (duc |LF | |
|t bank) | | I
| 618150 Furni sh and | | |
1870| I nstall 6-4" and 1-2" | 10. 000| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | [ [
| 618152 Furni sh and | |
1880| Install 6-4" and 2-2" | 10. 000]| |

| Schedul e 40 Rigid PVC | LF
| Cond uits (duct bank) |



District Department of Transportation

SCHEDULE OF | TEMS

CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)

STP- 8888(241)
STP-8888(241)
OTHERS

PAGE:
DATE:
REVI SED:
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LI NE| | TEM | APPROX | UNTPRCE |

| 618154 Furni sh and

1890| I nstall 4-4" Schedul e 40 |
| Rl gid PVC Conduit (duct |LF
| bank) |

| 618160 Furni sh and |
1900| I nstall 2-4" Schedul e 40 |

| Rl gid PVC Conduit (duct |LF

| bank) |

| 618162 Furni sh and |
1910| I nstall 2-4" and 1-2" |

| Schedule 40 Rigid PVC | LF

| Cond uit (duct bank) |

| 618164 Furni sh and |
1920| I nstall 1-2" Schedul e 40 |

| Rlgid PVC Conduit (Supp |LF

| emental to already

| speci fied duct bank) |

| 618166 Furni sh and |
1930| I nstall 1-4" Schedul e 40 |

| Rlgid PVC Conduit (Supp |LF

| emental to already |

| speci fied duct bank) |

| 618168 Probe-Di scovery |
1940| of Faults |
I

| 618170 Devel opi ng Repair |
1950| Procedures of Faults in |

|the Street Lightin g | EACH

| Cabl e/ Conduit System |

| 618172 Cl ean and Rod |
1960| Exi sti ng Condui t |
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNITS | DOLLARS CTS | DOLLARS |CTS
| 618178 Repair of | |
1970| Exi sting Under ground [ 10. 000| |
| Condui t | LF | |
| 618190 Furni sh and | |
1980| I nstall #10 Stranded | 23117. 000| |
| Wre | LF | |
| 618196 Furni sh and | | |
1990| I nstall #8 Stranded Wre | 10. 000| |
I | LF I |
| 618208 Furni sh and |
2000| Install #4 Stranded Wre | 9024. 000| |
I | LF I I
| 618220 Furni sh and | | |
2010| Install #2 Stranded Wre | 1460. 000| |
I | LF I I
| 618250 Furni sh and | | |
2020| I nstal | #0000 Stranded | 22638. 000| |
| Wre | LF | |
| 618262 Furni sh and | | |
2030| I nstall 300 KCM L | 29. 000] |
| Stranded Wre | LF | |
| 618292 Furni sh and | | |
2040| Install #8 Stranded | 9228. 000| |
| Gound Wre | LF | |
| 618298 Furni sh and | |
2050| Instal | #6 Stranded | 3008. 000| |
| Gound Wre | LF | |
| 618310 Furni sh and | |
2060| I nstall #2 Stranded | 7550. 000| |
| Gound Wre | LF | |



District Department of Transportation PAGE: 25RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618334 Renove Conductors | |
2070]in Conduits | 4200. 000| |
I | LF I I
| 618354 Renpbve Over head | |
2080| Conductors [Defined in | 10. 000] |
| Pay |tem Descri ption] | LF | |
| 618394 Furni sh and | | |
2090| Install 15" B.C. Street | 104. 000]| |
| Li ght Foundati on | EACH | |
| 618400 Renpbve Street | |
2100]| Li ght Pol e Foundati on [ 57. 000] |
I | EACH I I
| 618420 Furnish and | | |
2110 Install 15" B.C. [ 20. 000] |
| Breakaway Transfor mer | EACH | |
| Base I I I
| 618436 Furnish and | | |
2120 I nstall 15" B.C Steel | 41. 000| |
| Transfor mer Base | EACH | |
| 618470 Furnish and | | |
2130| I nstall #14 Cast lron | 1. 000| |
| Pol e | EACH | |
| 618476 Renpve #13 or #14 | |
2140| Cast lron Street Light | 4. 000]| [
| Pol e | EACH | |
| 618486 Furni sh and | [ |
2150| Instal |l #16 Cast Iron | 1. 000] |
| Pol e | EACH | |
| 618490 Install D.C | | |
2160| Furni shed #16 Cast lron | 1. 000| |

| Pol e | EACH
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DATE:
SCHEDULE OF | TEMS REM SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618492 Renpve #16 Cast |
2170| Iron Street Light Pole | 11. 000] |
I | EACH I I
| 618502 Furni sh and |
2180| Install #18 Cast Iron | 47. 000| |
| pol e | EACH I I
| 618508 Renpve #18 Cast | |
2190| Iron Street Light Pole | 1. 000| |
| | EACH | I
| 618524 Renpve 716 Street | |
2200| Li ght Pol e | 1. 000| |
I | EACH I I
| 618526 Furni sh and | | |
2210| I nstall Twi n 20 | 1. 000] |
| Steel / Cast Iron Pol e | EACH | [
| 618532 Remobve Twin 20 | [ |
2220| Steel / Cast Iron/ Al um num | 1. 000| |
| Street Light Pole | EACH | |
| 618542 Furni sh and | | |
2230| I nstall 28'-6" Steel [ 20. 000] |
| Pendant Pole with up to | EACH [ |
|8 Arm I | I
| 618546 Install D.C. |
2240| Fur ni shed 28' -6" Foot | 1. 000| |
| Steel Pendant Pole with | EACH | |
|up to 8 Arm | | |
| 618566 Renopve Pendant
24.000]| [

I
2250| Pol e 30 ft. Height or
| Less |
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618568 Furni sh and | |
2260| I nstall 38'-6" Steel | 1. 000| |
| Pendant Pole with Truss | EACH | |
| Arm I I I
| 618606 Renpbve 3A or 5A | [ |
2270|Alley Pole with Arm | 1. 000| |
| | EACH | I
| 618608 Furni sh and | |
2280| Install 5A Alley Pole | 1. 000| |
[with Arm | EACH | [
| 618618 Renpve RLA Street | | |
2290| Li ght Pol e | 1. 000| |
I | EACH I I
| 618624 Furni sh and | |
2300| Install Wod Pole, 35 ft.| 1. 000| |
| Hei ght or Less | EACH | |
| 618640 Cl ean and Pai nt | | |
2310| Streetlight Pole | 1. 000| |
I | EACH I I
| 618668 Renpve armfrom | | |
2320| wood pole up to 8 ft. in | 1. 000| |
| Lengt h | EACH | [
| 618676 Furnish and | |
2330|Install 8 ft. Armon | 1. 000] |
| Wod Pol e | EACH | I
| 618702 Renpve | [ |
2340| Fi xture/ Arm from [ 1. 000| |
| Structure | EACH | [
| 618720 Renpve Lumi naire | |
1. 000| [

I
2350| from Wod Pol e |
I
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 618722 Renpve Luminaire | | |
2360| from Steel Pol e | 27.000| |
I | EACH I I
| 618724 Furni sh and | | |
2370| Install 70 Watt HPS | 1. 000| |
| Cutof f Luminaire | EACH | . |
| 618730 Furni sh and | | |
2380| I nstall 100 Watt HPS [ 1. 000] |
| Cutof f Lumi naire | EACH | . |
| 618742 Furni sh and | | |
2390| I nstall 150 Watt HPS [ 1. 000] |
| Cutof f Lumi naire | EACH | . |

| 618754 Furni sh and |
2400| I nstal | 250 Watt HPS [ 1. 000] |
| Cutoff Luminaire |
| 618766 Furni sh and | | |
2410| I nstall 400 Watt HPS [ 1. 000] |
| Cutof f Lunminaire | EACH | . |
| 618772 Furni sh and | | |
2420| Install 400 watt M | 1. 000| |
| Cutof f Luminaire | EACH | . |
| 618796 Furni sh and | | |
2430| I nstal | 150 watt HPS | 24.000| |
| Conversion Kit | EACH | . |
| 618802 Furni sh and [ | |
2440| I nstall 250 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . |
| 618808 Furni sh and | | |
2450| Instal |l 400 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . |



District Department of Transportation PAGE: 29RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmmm e [ e e e -
| | AND UNNTS | DOLLARS CTS | DOLLARS |CTS
| 618814 Furni sh and | |
2460| Install 400 watt MH | 1. 000| |
| Conversion Kit | EACH | |
| 618852 Furni sh and | |
2470| Install 192 Plastic [ 1. 000| |
| d obe | EACH | |
| 618860 Furni sh and | | |
2480| Install 118 Pl astic | 47. 000| |
| d obe | EACH | |
| 618888 Furni sh and | |
2490| Install 4" PVC Rigid | 30. 000] |
| U Guard on Wod Pol e | LF | |
| 618896 Furni sh and | | |
2500| Install 1" PVC Rigid | 10. 000| |
| U Guard on Wod Pol e | LF | [
| 618992 ELECTRI CAL WORK | | |
2510| SPECI AL | TEM - EACH | 1. 000| |
| REPLACE EXI STI NG ARM ON | EACH [ |
| METAL POLE W TH | |
| DECORATI VE ARM ( TEAR | | |
| DROP) I I I
| 618999 Paynent to PEPCO
2520| for Connecti on, LUMP LUMP 86400. 00

| Di sconnecti on,

| I nspecti on CONTRACTOR
| TO PAY PEPCO FOR

| ELECTRI CAL S ERVI CE

| CONNECTI ON



Di strict Department of Transportation PACE: 30RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmm i [ - o - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000003 Enpl oyee Training | |
2530 | 720. 000| |
I | HR I I
| 000506 Unassi gned
2540| Special Item-EACH - F 1. 000|

|
| & | 400 WMETAL HALIDE | EACH
| CUTOFF TEARDROP FI XTURE, |
| LAMP AND PHOTOCELL |

| 000506 Unassi gned |
2550| Special Item-EACH - F |

| & 1175 W METAL HALI DE | EACH

| CUTOFF TEARDROP FI XTURE, |

| LAMP AND PHOTOCELL |

| 000506 Unassi gned |
2560| Speci al Item - EACH -

| FURNI SH AND | NSTALL 12" | EACH

| OR LESS BC STREE TLIGHT |

| FOUNDATI ON |

| 000506 Unassi gned |
2570| Speci al Item - EACH - |

| FURNI SH AND | NSTALL 175 | EACH

| WMETAL HALIDE C

| ONVERSI ON KIT LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
2580| Speci al Item - EACH - [

| FURNI SH AND | NSTALL 175W | EACH

| METAL HALI DE CU TOFF |

| LUM NAI RE, LAMP AND |

| PHOTOCELL |



District Department of Transportation PAGE: 31RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |[CTS
| 000506 Unassi gned |
2590| Speci al Item - EACH - [ 72.000

| FURNI SH AND | NSTALL 250 | EACH
| WHPS CUTOFF TEA RDROP

| FI XTURE, LAMP AND |

| PHOTOCEL L |

| 000506 Unassi gned |
2600| Speci al Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| 28' - 6" PENDANT POST W TH |

| DECORATI VE ARM |

| 000506 Unassi gned |
2610| Speci al Item - EACH -

| FURNI SH AND | NSTALL 400W | EACH

| HPS CUTOFF TEAR DROP

| FI XTURE, LAMP AND |

| PHOTCOCELL |

| 000506 Unassi gned
2620| Speci al Item - EACH - [
| FURNI SH AND | NSTALL | EACH
| DECORATI VE ARM ON WO OD
| POLE (FOR TEAR DROP) |

| 000506 Unassi gned |
2630| Speci al Item - EACH - |

| FURNI SH AND | NSTALL

| SPREAD FOOTER STREET |

| LI GHT FOUNDATI ON |

| 000506 Unassi gned |
2640| Speci al Item - EACH - [
| FURNI SH AND | NSTALL150W |
| HPS CUTOFF TEARD ROP |
| FI XTURE, LAMP AND [
| PHOTOCELL |



District Department of Transportation

SCHEDULE OF | TEMS

CONTRACT I D: KA2006B0099JJ PRQIECT(S) :

STP- 8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS

PAGE:
DATE:
REVI SED:

32RR

L1 NE| | TEM | APPROX

| 000506 Unassi gned |
2650| Speci al |tem - EACH - [
| NEW TEMPORARY SI GNAL |
| POLE |

| 000506 Unassi gned |
2660| Speci al Item - EACH - [
| REMOVE- REI NSTALL 1 |
| VEHI CULAR SI GNAL HEAD |
| (3-6 SECTI ONS) |

| 000506 Unassi gned |
2670| Speci al Item - EACH - [
| REMOVE- REI NSTALL |
| M CROMAVE/ OPTI COM |
| DETECTOR |

| 000506 Unassi gned |
2680| Speci al Item - EACH - |

| REMOVE- REI NSTALL | EACH

| PEDESTRI AN PUSH BUTTON |

| 000506 Unassi gned [
2690| Speci al Item - EACH - [

| REMOVE- REI NSTALL | EACH

| WALK- DONT WALK PEDESTRI |

| AN SI GNAL HEAD |

| 000508 Unassi gned |
2700| Special Item-HR - TREE |
| TR MM NG | HR

| 000509 Unassi gned |
2710| Special Item-LF - F & |

|1 1-4" AND 1-2" SCH. 40 |LF

| RRrA D PVC CO NDU TS |

| ( CONCRETE ENCASED) |



District Department of Transportation PAGE: 33RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. [ UNT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000509 Unassi gned | |
2720| Special Item-LF - | 73.000| |
| FURNI SH AND | NSTALL 2-2" |LF | |
| SCHEDULE 40 RIG ID PVC | [ |
| CONDUI T ( CONCRETE | | |
| ENCASED) | | |
| 000509 Unassi gned | |
2730| Special Item-LF - | 10. 000| |
| FURNI SH AND | NSTALL | LF | |
| TR - PLEX OVERHEAD CABLE | | |
| 000509 Unassi gned | |
2740| Special Item-LF - | 10. 000| |
| REMOVE ABANDONED STREET | LF | |
| CAR TRACK | | |
| 000514 Unassi gned | | |
2750| Special Item - SF - | 2. 000| |
| REPAI R- REPLACE STONE | SF | |
| WALKWAY [ [ |
| 000515 Unassi gned | |
2760| Special Item-SY - | 10. 000| |
| REPAI R REPLACE BRI CK | SY | |
| ALLEY ON PCC BASE | | |
| 202002 Common Excavati on | |
2770] | 3. 000] |
I | CY I I
| 209002 Aggregat e Base | | |
2780]| Cour se [ 205. 000] |
I | CY I I
| 212002 Test Pit | | |
2790| [ 20. 000] |



District Department of Transportation PAGE: 34RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ---mmmmmm o [ - i - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 402002 Super pave Base | |
2800| Course, 19 mMm | 2.000| |
I | TON I I
| 402012 Sperrpave Surface | |
2810| Course, 12.5 mm [ 364. 000] |
I | TON I I
| 403002 Tack Coat | [ |
2820] | 3040. 000| |
I | SY I |
| 502004 PCC Base for [ |
2830| Utility Cuts | 260. 000] |
I | CY I I
| 506002 Repair PCC [ | |
2840| Pavenent | 29. 000| |
I | CY I I
| 506008 Repair PCC [ | |
2850| Dri veway- Al | ey Entrance | 25. 000] |
I | CY I I
| 606002 Pavenent | | |
2860| Profiling (MI11ing) | 3040. 000| |
I | SY I I
| 608016 Repair- Repl ace | | |
2870| PCC Si dewal k, 4 Inch | 186. 000| |
I | SY I |
| 608020 Repair- Repl ace | |
2880| Exposed Aggregate PCC | 2. 000| |
| Si dewal k | SY | |
| 608032 Brick Sidewal k | |
2890| Repair on PCC Base | 2. 000| [



District Department of Transportation PAGE: 35RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY R el EEEE T TR
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 608034 Brick Sidewal k | [ |
2900| Repai r on Sand- Cenent | 2.000| |
| Base | SY | |
| 609002 PCC Curb and/ or | [ |
2910| Gutter [ 2.000] |
I | CY I I
| 609050 Repair- Repl ace | | |
2920| PCC Curb and/or Cutter | 2. 000| |
I | CY I |
| 609052 Repair- Repl ace | | |
2930| PCC Circul ar Curb and/or | 2. 000| |
| Gutter | CY | |
| 609068 Furni sh and Set | | |
2940| 8"x12" Granite Straight | 2.000| |
| Curb | LF | I
| 609070 Furnish and Set | | |
2950| 8"x12" Ganite Crcular | 2.000| |
| Curb, Radius Under 1 O | LF | |
| Ft. I I I
| 609072 Furni sh and Set | | |
2960| 8"x12" Ganite Circular | 2.000| |
| Curb, Radius 10-100 Ft. |LF [ |
I | I I
| 609086 Reset Stone Curb | | |
2970| [ 2. 000| |
I | LF I I
| 609204 PCC | |
2980| Wheel chair/Bi cycl e Ranp | 2. 000| [
I | SY I I
| 610018 Sod with 3 Inch | | |
2990| Topsoi | | 12320. 000] |



District Departnent of Transportation PACE: 36RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 616001 Mai nt enance of |
3000| H ghway Traffic | LUMP | LUMP |
I I I I
| 618016 Furnish and | |
3010| Install 36" x 36" x 36" | 68. 000]| |
| Manhol e | EACH | |
| 618020 Renpve Manhol e | | |
3020| over 24" x 24" | 3. 000] |
| | EACH | I
| 618022 Furni sh and | | |
3030| Install 48" x 48" x 48" | 47.000| |
| Manhol e | EACH | |
| 618038 Furni sh and | | |
3040| Install Frame and Cover | 1. 000| |
| for 48" x 48" Manhol e | EACH | |
| 618046 Furnish and | | |
3050| Install Open Bottom [ 1. 000| |
| Handhol e | EACH | |
| 618050 Cl ean Electrical | | |
3060| Manhol e/ Handhol e | 10. 000| |
I | EACH I I
| 618070 Furni sh and | | |
3070| Install 1-1" PVC Coated | 260. 000] |
| Ri gid Street Conduit | LF [ |
| 618072 Furni sh and |
3080| Install 1-2" Schedul e 40 | 2190. 000| |
| Ri gid PVC Conduit | LF | |
| 618080 Furni sh and | |
3090| I nstall 1-2" Schedule 80 | 10. 000| |
| HDPE Conduit (Bored) | LF [ |



District Department of Transportation PAGE: 37RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618100 Furni sh and
3100| Install 1-4" Schedule 40 | 10. 000| |
| R gi d PVC Condui t | LF | |
| 618108 Furni sh and |
3110| Install 1-4" Schedule 80 | 10. 000| |
| HDPE Conduit (bored) | LF | |
| 618148 Furnish and | |
3120| Install 6-4" Schedule 40 | 1481. 000| |
| Rigid PVC Conduits (duc |LF |
|t bank) I I I
| 618150 Furni sh and | |
3130| Install 6-4" and 1-2" | 10. 000| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | |
| 618152 Furni sh and | | |
3140| Install 6-4" and 2-2" 10. 000] |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | |
| 618154 Furni sh and | |
3150| Install 4-4" Schedule 40 | 9716. 000| |
| R gid PVC Conduit (duct |LF [ |
| bank) I I I
| 618160 Furni sh and | |
3160| I nstall 2-4" Schedule 40 | 2798. 000| |
| Rl gid PVC Conduit (duct |LF | [
| bank) I I I
| 618162 Furni sh and [ |
3170| I nstall 2-4" and 1-2" | 4338. 000| |
| Schedul e 40 Rigid PVC | LF | |

| Cond uit (duct bank)



District Department of Transportation PAGE: 38RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm e [ e e e -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618164 Furni sh and | |
3180| Install 1-2" Schedule 40 | 2040. 000| |
| R gid PVC Conduit (Supp |LF [ |
| lenental to already | | |
| speci fied duct bank) | | |
| 618166 Furni sh and | | |
3190| Install 1-4" Schedule 40 | 4140. 000| |
| Rl gid PVC Conduit (Supp |LF | |
| emental to already | |
| specified duct bank) | | [
| 618168 Probe-Di scovery | | |
3200| of Faults | 10. 000| |
I | EACH I I
| 618170 Devel opi ng Repair | | |
3210| Procedures of Faults in | 10. 000| [
|[the Street Lightin g | EACH | |
| Cabl e/ Conduit System | | [
| 618172 Cl ean and Rod | | |
3220| Exi sti ng Conduit | 10. 000| |
I | LF I I
| 618178 Repair of | | [
3230| Exi sti ng Under ground [ 10. 000| |
| Condui t | LF | |
| 618190 Furni sh and | |
3240| Install #10 Stranded | 23117. 000| |
| Wre | LF | |
| 618196 Furni sh and | | |
3250| Install #8 Stranded Wre | 10. 000| |
I | LF I I
| 618208 Furni sh and | | |
3260| Install #4 Stranded Wre | 9024. 000| |

| LF I



District Department of Transportation PAGE: 39RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNT PRRCE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618220 Furni sh and |
3270| Install #2 Stranded Wre | 1460. 000| |
I | LF I I
| 618250 Furni sh and | |
3280| I nstal | #0000 Stranded | 22638. 000] |
| Wre | LF | |
| 618262 Furni sh and | | |
3290| I nstall 300 KCM L | 29. 000] |
| Stranded Wre | LF | |
| 618292 Furni sh and |
3300| Instal |l #8 Stranded | 9228. 000 |
| Gound Wre | LF | |
| 618298 Furni sh and | | |
3310| I nstall #6 Stranded | 3008. 000| |
| Gound Wre | LF | |
| 618310 Furni sh and | | |
3320| Install #2 Stranded | 7550. 000| |
| Gound Wre | LF | |
| 618334 Renpve Conductors | | |
3330]in Conduits | 4200. 000]| |
I | LF I I
| 618354 Renobve Over head | | |
3340| Conductors [Defined in | 10. 000| |
| Pay |tem Description] | LF | |
| 618394 Furni sh and |
3350| Install 15" B.C. Street | 104. 000| |
| Li ght Foundati on | EACH | [
| 618400 Renpbve Street | |
3360| Li ght Pol e Foundati on [ 57. 000| |



District Department of Transportation PAGE: 40RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618420 Furni sh and | |
3370] Install 15" B.C [ 20. 000] |
| Breakaway Transf ormer | EACH | |
| Base I I I
| 618436 Furnish and | | |
3380| Install 15" B.C Steel | 41. 000| |
| Transf or mer Base | EACH | . |

| 618470 Furni sh and | |

3390| Install #14 Cast Iron | 1. 000| |
| Pol e |
| 618476 Renove #13 or #14

3400| Cast Iron Street Light | 4. 000| [
| Pol e |
| 618486 Furni sh and | |

3410| Install #16 Cast Iron | 1. 000| |
| Pol e |
| 618490 Install D.C |

3420| Furni shed #16 Cast lron | 1. 000| |
| Pol e |

| 618492 Renpve #16 Cast

I

3430| Iron Street Light Pole | 11. 000| |
I | EACH | I
| 618502 Furni sh and | | |

3440| Instal | #18 Cast Iron [ 47. 000| |
| pol e | EACH | . |
| 618508 Renpve #18 Cast | |

3450| Iron Street Light Pole | 1. 000| |
I | EACH I I

| 618524 Renpve 716 Street
3460| Li ght Pol e | 1. 000] |
I



District Departnent of Transportation PAGE: 41RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| [ AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618526 Furni sh and | | |
3470| Install Twin 20 | 1. 000| |
| Steel /Cast |Iron Pole | EACH | . |
| 618532 Remove Twin 20 | | |
3480| St eel / Cast | ron/ Al um num | 1. 000| |
| Street Light Pole | EACH | . |
| 618542 Furni sh and | [ [
3490| Install 28 -6" Steel [ 20. 000] |
| Pendant Pole with up to | EACH [ |
|8 Arm I I I

| 618546 Install D.C. | | |
3500| Furni shed 28' -6" Foot | 1. 000| |
| Steel Pendant Pole with | EACH | |
|up to 8 Arm | | |
| 618566 Renpve Pendant | | |
3510| Pol e 30 ft. Height or | 24.000| [
| Less | EACH | . |
| 618568 Furni sh and | | |
3520| I nstall 38 -6" Steel | 1. 000| |
| Pendant Pole with Truss | EACH | |
| Arm I I : I
| 618606 Renmobve 3A or 5A | [ |
3530| Alley Pole with Arm | 1. 000| |

| 618608 Furni sh and | | |
3540| Install 5A Alley Pole | 1. 000| |
|with Arm | EACH | . [
| 618618 Renpbve RLA Street | | |
3550] Li ght Pol e | 1. 000] |



District Departnent of Transportation PAGE: 42RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | eemcmmmmmmmmeem [ mmmme e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618624 Furni sh and | |

3560| Install Wod Pole, 35 ft.| 1. 000| |
| Hei ght or Less |
| 618640 Cl ean and Pai nt | | |

3570| Streetlight Pole | 1. 000| |

| 618668 Remove armfrom |
3580| wood pole up to 8 ft. in | 1. 000| |
| Lengt h |
| 618676 Furni sh and | |
3590|Install 8 ft. Armon | 1. 000| |
| Wbod Pol e |
| 618702 Renpve |
3600| Fi xture/ Arm from | 1. 000| |
| Structure |
| 618720 Renove Luminaire |
3610| from Wod Pol e | 1. 000| |
I

| 618722 Renopve Luminaire | | |
3620| from Steel Pol e | 27.000| |

| 618724 Furni sh and | | |
3630| I nstall 70 Watt HPS | 1. 000| |
| Cutof f Lum naire | EACH | . |
| 618730 Furni sh and | | |
3640| I nstall 100 Watt HPS | 1. 000| |
| Cutof f Lumi naire | EACH | . |
| 618742 Furni sh and | |
3650| Install 150 Watt HPS [ 1. 000] |
| Cutof f Luminaire |



District Department of Transportation PAGE: 43RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| [ AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 618754 Furni sh and | | |
3660| I nstal | 250 Watt HPS [ 1. 000] |
| Cutof f Luminaire | EACH | . |
| 618766 Furnish and | | |
3670| I nstall 400 Watt HPS | 1. 000] |
| Cutof f Luminaire | EACH | . |
| 618772 Furnish and | | |
3680| I nstall 400 Watt MH | 1. 000| |
| Cutof f Lumi naire | EACH | . |
| 618796 Furni sh and | | |
3690| I nstall 150 Watt HPS | 24.000| |
| Conversion Kit | EACH | . |
| 618802 Furni sh and | | |
3700| I nstal | 250 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . |

| 618808 Furni sh and |
3710| Install 400 Watt HPS [ 1. 000| |
I

| Conversion Kit EACH | |
| 618814 Furni sh and | | |
3720| I nstall 400 Watt MH | 1. 000| |
| Conversion Kit | EACH | . |
| 618852 Furni sh and | | |
3730| Install 192 Plastic | 1. 000| |
| d obe | EACH | . |
| 618860 Furni sh and | | |
3740| Install 118 Plastic | 47. 000| |
| A obe | EACH | . |

| 618888 Furni sh and | | |
3750| I nstall 4" PVC Rigid | 30. 000] |
| U Guard on Wod Pol e | LF | . |



District Departnent of Transportation PACE: 44RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| [ AND UNNTS | DOLLARS CTS | DOLLARS |CTS
| 618896 Furni sh and | |
3760| Install 1" PVC Rigid | 10. 000] |
| U Guard on Wod Pol e | LF | |
| 618992 ELECTRI CAL WORK | |
3770| SPECI AL | TEM - EACH | 1. 000] |
| REPLACE EXI STI NG ARM ON | EACH | |
| METAL POLE W TH [ | |
| DECORATI VE ARM ( TEAR | | |
| DROP) I I I
| 618999 Paynent to PEPCO | |
3780| for Connecti on, | LUMP | LUMP 86400. 00

| Di sconnecti on, |
| I nspection CONTRACTOR |
| TO PAY PEPCO FOR |
| ELECTRI CAL S ERVI CE |
| CONNECTI ON |

| | HR

| 000506 Unassi gned |
3800| Special Item-EACH - F |

| & I 400 W METAL HALI DE | EACH

| CUTOFF TEARDROP FI XTURE, |

| LAMP AND PHOTOCELL |



District Department of Transportation PAGE: 45RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ----mmmmmmm e [ - oo - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000506 Unassi gned |
3810| Special Item-EACH - F | 1. 000|

| & 1175 W METAL HALIDE | EACH
| CUTOFF TEARDROP FI XTURE, |
| LAMP AND PHOTOCELL |

| 000506 Unassi gned |
3820| Special Item - EACH -

| FURNI SH AND | NSTALL 12" | EACH

| OR LESS BC STREE TLIGHT |

| FOUNDATI ON |

| 000506 Unassi gned |
3830| Special Item - EACH - |

| FURNI SH AND | NSTALL 175 | EACH

| WMETAL HALI DE C |

| ONVERSI ON KIT LAVMP AND |

| PHOTOCELL |

| 000506 Unassi gned
3840| Special Item - EACH - [
| FURNI SH AND | NSTALL 175W | EACH
| METAL HALI DE CU TOFF |
| LUM NAI RE, LAMP AND |
| PHOTOCELL |

| 000506 Unassi gned |
3850| Special Item - EACH -

| FURNI SH AND | NSTALL 250 | EACH

| WHPS CUTOFF TEA RDROP |

| FI XTURE, LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
3860| Special Item - EACH -

| FURNI SH AND | NSTALL | EACH

| 28' -6" PENDANT POST W TH |

| DECORATI VE ARM |



District Department of Transportation PAGE: 46RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000506 Unassi gned |
3870| Special Item - EACH - [ 1. 000|

| FURNI SH AND | NSTALL 400W | EACH
| HPS CUTOFF TEAR DROP |
| FI XTURE, LAMP AND |
| PHOTOCEL L |

| 000506 Unassi gned |
3880| Special Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| DECORATI VE ARM ON WO CD |

| POLE (FOR TEAR DROP) |

| 000506 Unassi gned |
3890| Special Item - EACH -

| FURNI SH AND | NSTALL | EACH

| SPREAD FOOTER STREET |

| LI GHT FOUNDATI ON |

| 000506 Unassi gned |
3900| Special Item - EACH - [

| FURNI SH AND | NSTALL150W | EACH

| HPS CUTOFF TEARD ROP |

| FI XTURE, LAMP AND [

| PHOTOCELL |

| 000506 Unassi gned |
3910| Special Item - EACH - [

| NEW TEMPORARY S| GNAL | EACH

| POLE [

| 000506 Unassi gned |
3920| Special Item - EACH - [
| REMOVE- REI NSTALL 1 |
| VEH CULAR S| GNAL HEAD |
| (3-6 SECTI ONS) |



District Department of Transportation

SCHEDULE OF | TEMS

CONTRACT | D: KA2006B0099JJ PRQIECT(S) :

STP- 8888 (241)
STP- 8888(241)
STP-8888(241)
OTHERS

PAGE:
DATE:
REVI SED:

47RR

LI NE| | TEM |

| 000506 Unassi gned |
3930| Special Item - EACH - [
| REMOVE- REI NSTALL |
| M CROMAVE/ OPTI COM |
| DETECTOR |

APPROX.

QUANTI TY

AND UNITS | DOLLARS

| 000506 Unassi gned |
3940| Special Item - EACH - [
| REMOVE- REI NSTALL |
| PEDESTRI AN PUSH BUTTON |

| 000506 Unassi gned |
3950| Special Item - EACH -

| WALK- DONT WALK PEDESTRI
| AN SI GNAL HEAD

I
| REMOVE- REI NSTALL | EACH
|

| 000508 Unassi gned
3960| Special Item-HR - TREE |
| TR MM NG | HR

| 000509 Unassi gned |
3970| Special Item-LF - F & |
[1 1-4" AND 1-2" SCH. 40 |
| RRG D PVC CO NDUI TS |
| (CONCRETE ENCASED) |

| 000509 Unassi gned |
3980| Special Item-LF - |

| FURNI SH AND | NSTALL 2-2" |LF

| SCHEDULE 40 RIG ID PVC |

| CONDUI T ( CONCRETE |

| ENCASED) |

| 000509 Unassi gned |
3990| Special Item-LF - |

| FURNI SH AND | NSTALL | LF

| TRI - PLEX OVERHEAD CABLE |



District Department of Transportation PAGE: 48RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | -mmmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000509 Unassi gned | |
4000| Special Item-LF - | 10. 000| |
| REMOVE ABANDONED STREET | LF [ |
| CAR TRACK | | |
| 000514 Unassi gned | | |
4010| Special Item- SF - | 2. 000| |
| REPAI R- REPLACE STONE | SF | |
| WVALKWAY [ | |
| 000515 Unassi gned | | |
4020| Special Item-SY - 10. 000| |
| REPAI R REPLACE BRI CK | SY | |
| ALLEY ON PCC BASE | | |
| 202002 Commopn Excavation | | |
4030| [ 3. 000] |
I | CY I |
| 209002 Aggregat e Base | |
4040| Cour se [ 205. 000| |
I | CY I I
| 212002 Test Pit [ | |
4050| [ 20. 000] |
I | EACH I I
| 402002 Super pave Base | |
4060| Course, 19 mm [ 2.000| |
I | TON I I
| 402012 Sperrpave Surface | | |
4070| Course, 12.5 mm [ 364. 000] |
| | TON I I
| 403002 Tack Coat | | |
4080| | 3040. 000| |



District Department of Transportation PACE: 49RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| [ AND UNITS | DOLLARS CIs | DOLLARS | CTS
| 502004 PCC Base for [ |
4090| Utility Cuts | 260. 000] |
I | CY I I
| 506002 Repair PCC [ | |
4100| Pavenent [ 29. 000| |
I | CY I I
| 506008 Repair PCC [ | |
4110| Dri veway- Al l ey Entrance | 25. 000| |
I | CY I |
| 606002 Pavenent | |
4120| Profiling (MI11ing) | 3040. 000| |
I | SY I I
| 608016 Repair- Repl ace | | |
4130| PCC Si dewal k, 4 Inch [ 186. 000| |
I | SY I I
| 608020 Repair- Repl ace | | |
4140| Exposed Aggregate PCC | 2.000| |
| Si dewal k | SY | |
| 608032 Brick Sidewal k | | |
4150| Repair on PCC Base | 2. 000| [
I | SY I I
| 608034 Brick Sidewal k | | |
4160| Repai r on Sand- Cenent | 2.000| |
| Base | SY | |
| 609002 PCC Curb and/ or [ |
4170| Gutter | 2. 000| |
I | CY I I
| 609050 Repair- Repl ace | |
4180| PCC Curb and/or Cutter 000] |



District Department of Transportation PAGE: 50RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 609052 Repair- Repl ace | | |
4190| PCC Circul ar Curb and/or | 2.000| |
| Gutter | CY | |
| 609068 Furni sh and Set | |
4200| 8"x12" Granite Straight | 2.000| [
| Curb | LF | |
| 609070 Furnish and Set | |
4210| 8"x12" Granite Circular | 2.000| |
| Curb, Radius Under 1 0 | LF | |
| Ft. I I I

| 609072 Furni sh and Set

I |
4220] 8"x12" Granite Circular | 2.000| |
| Curb, Radius 10-100 Ft. |LF [ |
I I I I
| 609086 Reset Stone Curb | | |
4230] | 2. 000| |
I | LF I |

| 609204 PCC | |
4240| Wheel chai r/Bi cycl e Ramp | 2. 000| [
I | SY I I
| 610018 Sod with 3 Inch [ | |
4250]| Topsoi | [ 12320. 000| |
I | SY I : I

| 616001 Mai nt enance of | |
4260| H ghway Traffic | LUMP | LUMP |
I I I I
| 618016 Furnish and | | |
4270| I nstall 36" x 36" x 36" | 68. 000] |
| Manhol e | EACH | |

| 618020 Renpve Manhol e | |
4280| over 24" x 24" | 3. 000| |



District Department of Transportation PAGE: 51RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS CTS | DOLLARS |[CTS
| 618022 Furni sh and | |
4290| I nstal | 48" x 48" x 48" | 47. 000| |
| Manhol e | EACH | |
| 618038 Furni sh and | |
4300| I nstall Frane and Cover | 1. 000| |
| for 48" x 48" Manhol e | EACH | |
| 618046 Furnish and | | |
4310| I nstall Open Bottom | 1. 000| |
| Handhol e | EACH | [
| 618050 Cl ean Electrical | |
4320| Manhol e/ Handhol e | 10. 000| |
I | EACH I I
| 618070 Furni sh and | | |
4330| Install 1-1" PVC-Coated | 260. 000| |
| Rigid Street Conduit | LF [ |
| 618072 Furni sh and | | |
4340| I nstall 1-2" Schedul e 40 | 2190. 000| |
| R gi d PVC Conduit | LF | |
| 618080 Furni sh and | | |
4350| Install 1-2" Schedule 80 | 10. 000| |
| HDPE Conduit ( Bor ed) | LF | |
| 618100 Furni sh and | | |
4360| I nstall 1-4" Schedul e 40 | 10. 000| |
| R gi d PVC Condui t | LF | |
| 618108 Furni sh and |
4370| Install 1-4" Schedule 80 | 10. 000| |
| HDPE Conduit (bored) | LF | |
| 618148 Furni sh and | |
4380| Install 6-4" Schedule 40 | 1481. 000| |

| Rl gid PVC Conduits (duc |LF
|t bank) [



Di strict Department

of Transportation

SCHEDULE OF | TEMS

CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)

STP-8888(241)
STP- 8888( 241)
OTHERS

PAGE:
DATE:
REVI SED:

52RR

LI NE| | TEM |

| 618150 Furni sh and |
4390| Install 6-4" and 1-2" |

| Schedul e 40 Rigid PVC | LF

| Cond uits (duct bank) |

| 618152 Furni sh and |
4400| I nstall 6-4" and 2-2" |

| Schedul e 40 Rigid PVC | LF

| Cond uits (duct bank) |

| 618154 Furni sh and

4410| Install 4-4" Schedule 40 |
| R gid PVC Conduit (duct |LF
| bank) |

| 618160 Furni sh and |
4420| I nstall 2-4" Schedul e 40 |

| Rl gid PVC Conduit (duct |LF

| bank) |

| 618162 Furni sh and |
4430| I nstall 2-4" and 1-2" |

| Schedul e 40 Rigid PVC | LF

| Cond uit (duct bank) |

| 618164 Furni sh and |
4440| Install 1-2" Schedul e 40

| Rlgid PVC Conduit (Supp |LF

| lenental to already |

| speci fied duct bank) |

| 618166 Furni sh and |
4450| Install 1-4" Schedul e 40 |

| Rlgid PVC Conduit (Supp |LF

| lemental to already [

| speci fied duct bank) |

| 618168 Probe-Di scovery
4460| of Faults |



District Department of Transportation PAGE: 53RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | -mmmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618170 Devel opi ng Repair | |
4470| Procedures of Faults in | 10. 000| |
|the Street Lightin g | EACH | |
| Cabl e/ Conduit System | | [
| 618172 Cl ean and Rod | | |
4480| Exi sting Conduit | 10. 000| |
I | LF I |
| 618178 Repair of | |
4490| Exi sting Underground [ 10. 000| |
| Condui t | LF | |
| 618190 Furni sh and | | |
4500| I nstal | #10 Stranded | 23117. 000| |
| Wre | LF | |
| 618196 Furni sh and |
4510| Install #8 Stranded Wre | 10. 000| |
I | LF I I
| 618208 Furni sh and | | |
4520| I nstal |l #4 Stranded Wre | 9024. 000| |
I | LF I I
| 618220 Furni sh and | | |
4530| I nstal | #2 Stranded Wre | 1460. 000| |
I | LF I |
| 618250 Furni sh and | |
4540| I nstal | #0000 Stranded | 22638. 000| |
| Wre | LF | |
| 618262 Furni sh and | | |
4550| I nstall 300 KCM L | 29. 000] |
| Stranded Wre | LF | [
| 618292 Furni sh and | | |
4560| I nstal | #8 Stranded | 9228. 000| |

| Gound Wre | LF



District Department of Transportation PAGE: 54RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. [ UNT PRRCE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 618298 Furni sh and | | |
4570| I nstal |l #6 Stranded | 3008. 000| |
| Gound Wre | LF | . |
| 618310 Furni sh and | | |
4580| I nstal | #2 Stranded | 7550. 000| |
| Gound Wre | LF | . |
| 618334 Renpve Conductors | | |
4590|in Conduits | 4200. 000]| |
I | LF | I
| 618354 Renpbve Over head | | |
4600| Conductors [Defined in | 10. 000| |
| Pay Item Descri ption] | LF | . |
| 618394 Furni sh and | | |
4610| Install 15" B.C. Street | 104. 000| |
| Li ght Foundati on | EACH | . |
| 618400 Renpve Street | [ |
4620| Li ght Pol e Foundati on | 57.000] |
I | EACH I I
| 618420 Furni sh and | | |
4630| I nstall 15" B.C. [ 20. 000] |
| Br eakaway Tr ansf or mer | EACH | |
| Base | | I
| 618436 Furnish and | | |
4640| I nstal |l 15" B.C Steel | 41. 000| |
| Transformer Base | EACH | . [
| 618470 Furni sh and | |

I
4650| I nstal | #14 Cast Iron | 1. 000| |
| Pol e |
| 618476 Renpve #13 or #14 | | |
4660| Cast Iron Street Light | 4. 000| |
| Pol e | EACH | . |



District Departnent of Transportation PAGE: 55RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
[ | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618486 Furni sh and | |
4670| I nstal | #16 Cast lron | 1. 000| |
| Pol e | EACH | |
| 618490 Install D.C | |
4680| Fur ni shed #16 Cast Ilron | 1. 000| |
| Pol e | EACH | |
| 618492 Renpbve #16 Cast | | |
4690| Iron Street Light Pole | 11. 000| |
| | EACH | I
| 618502 Furni sh and | |
4700| I nstal | #18 Cast Iron | 47. 000| |
| pol e | EACH I I
| 618508 Renove #18 Cast | | [
4710| lron Street Light Pole | 1. 000| |
I | EACH I I
| 618524 Renove 716 Street | | |
4720]| Li ght Pol e | 1. 000| |
I | EACH I I
| 618526 Furnish and | | |
4730| Install Twin 20 | 1. 000] |
| Steel / Cast Iron Pol e | EACH | |
| 618532 Remove Twin 20 | [ |
4740| St eel / Cast | ron/ Al um num | 1. 000| |
| Street Light Pole | EACH | |
| 618542 Furni sh and | |
4750| I nstall 28'-6" Steel | 20. 000| |

| Pendant Pole with up to | EACH
|8 Arm |



District Department of Transportation PAGE: 56 RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | eemcmmmmmmmmeem [ mmmme e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618546 Install D.C. | |

4760| Furni shed 28' -6" Foot | 1. 000] |
| Steel Pendant Pole with | EACH | |
|up to 8 Arm | | . |
| 618566 Renpbve Pendant

4770| Pol e 30 ft. Height or [ 24, 000| [
| Less |
| 618568 Furni sh and | | |

4780| I nstall 38'-6" Steel | 1. 000| |
| Pendant Pole with Truss | EACH | |
| Arm I I : I
| 618606 Renpve 3A or 5A | [

4790| All ey Pole with Arm | 1. 000| |
I

| 618608 Furni sh and | |
4800| I nstall 5A Alley Pole | 1. 000| |
[with Arm | EACH | . |
| 618618 Renpbve RLA Street | | |
4810]| Li ght Pol e | 1. 000| |

| 618624 Furni sh and |
4820| I nstall Wod Pole, 35 ft.| 1. 000| |
I

| Hei ght or Less EACH | |
| 618640 Cl ean and Pai nt | | |
4830| Streetlight Pole | 1. 000| |
I | EACH I I

| 618668 Renpbve armfrom | | |
4840 wood pole up to 8 ft. in | 1. 000| |
| Lengt h | EACH | . |



District Department of Transportation PAGE: 57RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. [ UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618676 Furni sh and | | |
4850| Install 8 ft. Armon | 1. 000| [
| Wbod Pol e | EACH [ . [
| 618702 Renpve | | |
4860| Fi xture/ Arm from | 1. 000| |
| Structure | EACH | |

| 618720 Renove Luminaire |
4870| from Wod Pol e | 1. 000| [
|

| 618722 Renpve Luminaire | |
4880| from Steel Pol e | 27.000]| |
I

| 618724 Furni sh and | | |
4890| Install 70 Watt HPS | 1. 000| |
| Cutof f Luminaire | EACH | . |
| 618730 Furni sh and | | |
4900| Install 100 Watt HPS [ 1. 000] |
| Cutof f Luminaire | EACH | . |
| 618742 Furni sh and | | |
4910| I nstall 150 Watt HPS [ 1. 000] |
| Cutof f Luminaire | EACH | . |
| 618754 Furni sh and | | |
4920| I nstall 250 Watt HPS [ 1. 000] |
| Cutof f Lumi naire | EACH | . |
| 618766 Furni sh and | | |
4930| Install 400 watt HPS [ 1. 000] |
| Cutof f Lum naire | EACH | . |
| 618772 Furni sh and | | |
4940| I nstall 400 watt M | 1. 000| |
| Cutof f Luminaire | EACH | . |



District Department of Transportation PAGE: 58RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | -eecmmmmmmmmeem [ mmmmemme e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618796 Furni sh and | |
4950| I nstall 150 Watt HPS | 24.000| |
I

| Conversion Kit EACH | |
| 618802 Furni sh and | | |

4960| I nstall 250 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . [
| 618808 Furni sh and | |

4970| Install 400 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . [
| 618814 Furni sh and | | |

4980| Instal |l 400 watt MH | 1. 000] |
| Conversion Kit | EACH | . |
| 618852 Furni sh and | |

4990| I nstall 192 Plastic [ 1. 000| |
| A obe | EACH [ . |
| 618860 Furni sh and | | |

5000| Install 118 Plastic | 47. 000| |
| d obe | EACH [ |
| 618888 Furni sh and | | |

5010| I nstall 4" PVC Rigid | 30. 000] |
| U Guard on Wod Pol e | LF | . |
| 618896 Furni sh and | |

5020| I nstall 1" PVC Rigid | 10. 000] |
| U Guard on Wod Pol e | LF | . |

| 618992 ELECTRI CAL WORK | | |
5030| SPECI AL | TEM - EACH | 1. 000| |
| REPLACE EXI STI NG ARM ON | EACH | |
| METAL POLE W TH | | |
| DECORATI VE ARM ( TEAR | | |



District Department of Transportation PAGE: 59RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON [ QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS CTS | DOLLARS |[CTS

| 618999 Payment to PEPCO |
5040| for Connecti on, | LUMP

| Di sconnecti on, |

| I nspection CONTRACTOR |

| TO PAY PEPCO FOR [

| ELECTRI CAL S ERVI CE |

| CONNECTI ON |

| 000506 Unassi gned |
5060| Special Item-EACH - F |

| & I 400 WMETAL HALIDE | EACH

| CUTOFF TEARDROP FI XTURE, |

| LAMP AND PHOTOCELL |

| 000506 Unassi gned |
5070| Special Item-EACH - F |

| & 1175 W METAL HALI DE | EACH

| CUTOFF TEARDROP FI XTURE, |

| LAMP AND PHOTOCELL |

| 000506 Unassi gned |
5080]| Speci al Item - EACH -

| FURNI SH AND | NSTALL 12" | EACH

| OR LESS BC STREE TLIGHT |

| FOUNDATI ON |



District Departnent of Transportation PACE: 60RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 000506 Unassi gned
5090| Speci al |tem - EACH - | 160. 000

| FURNI SH AND | NSTALL 175 | EACH
| W METAL HALI DE C |

| ONVERSI ON KI T LAMP AND

| PHOTOCEL L |

| 000506 Unassi gned |
5100| Special Item - EACH - [

| FURNI SH AND | NSTALL 175W | EACH

| METAL HALI DE CU TOFF

| LUM NAI RE, LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
5110| Special Item - EACH - [

| FURNI SH AND | NSTALL 250

| WHPS CUTOFF TEA RDROP

| FI XTURE, LAMP AND [

| PHOTOCELL |

| 000506 Unassi gned |
5120| Speci al Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| 28' -6" PENDANT POST W TH |

| DECORATI VE ARM |

| 000506 Unassi gned |
5130| Special Item - EACH - [

| FURNI SH AND | NSTALL 400W | EACH

| HPS CUTOFF TEAR DRCP

| FI XTURE, LAMP AND |

| PHOTOCELL |

| 000506 Unassi gned |
5140| Speci al Item - EACH - [

| FURNI SH AND | NSTALL | EACH

| DECORATI VE ARM ON WO OD |

| POLE (FOR TEAR DROP) |



District Department of Transportation PAGE: 61RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY  |-cmmcmmmmmmmmee e [ e
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 000506 Unassi gned | |
5150| Special |tem - EACH - [ 4. 000|

| SPREAD FOOTER STREET | [

| LI GHT FOUNDATI ON | |
| 000506 Unassi gned | | |
5160| Speci al Item - EACH - [ 1. 000| |
| FURNI SH AND | NSTALL150W | EACH | |
| HPS CUTOFF TEARD ROP | | |
I
I

|
| FURNI SH AND | NSTALL | EACH | |
I
I

| FI XTURE, LAMP AND | [
| PHOTOCELL | |
| 000506 Unassi gned | | |
5170| Special |tem - EACH - [ 2. 000| |
| NEW TEMPORARY S| GNAL | EACH | |
| POLE I I : I
| 000506 Unassi gned | |
5180| Special Item - EACH - |
| REMOVE- REI NSTALL 1 |
| VEHI CULAR SI GNAL HEAD [
| (3-6 SECTI ONS) |
| 000506 Unassi gned | | |
5190| Speci al Item - EACH - [ 1. 000| |
| REMOVE- REI NSTALL | EACH [ |
| M CROWAVE/ OPTI COM [ | |
| DETECTOR | |
| 000506 Unassi gned | | |
5200| Special |tem - EACH - [ 2. 000| |
| REMOVE- REI NSTALL | EACH | |
| PEDESTRI AN PUSH BUTTON | [ . |
| 000506 Unassi gned |
5210| Special Item - EACH - [
| REMOVE- REI NSTALL | EACH
| WALK- DONT WALK PEDESTRI |
| AN SI GNAL HEAD |



District Department of Transportation

CONTRACT | D: KA2006B0099JJ

SCHEDULE OF | TEMS

PROJECT(S): STP-8888 (241)
STP- 8888( 241)
STP- 8888( 241)
OTHERS

PAGE:
DATE:
REVI SED:

62RR

| TEM

| 000508 Unassi gned
5220| Special Item-HR -
| TRI MM NG

TREE |

| HR I

| 000509 Unassi gned

5230| Special Item-LF -
[T 1-4" AND 1-2"
| RFG D PVC CO NDUI TS
| ( CONCRETE ENCASED)

SCH. 40

| 000509 Unassi gned
5240| Special Item-LF -

| FURNI SH AND | NSTALL 2-2"
| SCHEDULE 40 RIG I D PVC

| CONDUI T ( CONCRETE
| ENCASED)

| 000509 Unassi gned
5250| Special Item-LF -
| FURNI SH AND | NSTALL

| TR - PLEX OVERHEAD CABLE

| 000509 Unassi gned
5260| Special Item-LF -

| REMOVE ABANDONED STREET

| CAR TRACK

| LF |

| 000514 Unassi gned
5270| Special Item - SF -

| REPAI R REPLACE STONE

| WVALKWAY

| 000515 Unassi gned
5280| Special Item-SY -

| REPAI R REPLACE BRI CK

| ALLEY ON PCC BASE



District Department of Transportation PAGE: 63RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |[CTS
| 209002 Aggregate Base | |
5300]| Cour se [ 205. 000] |
I | CY I I
| 212002 Test Pit | I
5310] [ 20. 000] |
I | EACH I I
| 402002 Super pave Base [ | |
5320| Course, 19 mm | 2. 000| |
| | TON | I
| 402012 Sperrpave Surface | |
5330| Course, 12.5 mm | 364. 000| |
I | TON I I
| 403002 Tack Coat | | |
5340| | 3040. 000| |
I | SY I I
| 502004 PCC Base for [ [ |
5350| Utility Cuts | 260. 000] |
I | CY I I
| 506002 Repair PCC [ | |
5360| Pavenent | 29. 000| |
I | CY I I
| 506008 Repair PCC [ | |
5370| Dri veway- Al l ey Entrance | 25. 000| |
I | CY | I
| 606002 Pavenent | |
5380| Profiling (MI1Iing) | 3040. 000| |
I | SY I I
| 608016 Repair- Repl ace | | |
5390| PCC Si dewal k, 4 Inch | 186. 000| |



District Department of Transportation PAGE: 64RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| [ AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 608020 Repair- Repl ace | | |
5400| Exposed Aggregate PCC | 2.000| |
| Si dewal k | SY [ [
| 608032 Brick Sidewal k | |
5410| Repai r on PCC Base | 2. 000| |
I | SY I I
| 608034 Brick Sidewal k [ | |
5420| Repai r on Sand- Cenent | 2.000| |
| Base | SY | |
| 609002 PCC Curb and/ or | |
5430| Gutter | 2. 000] |
I | CY I I
| 609050 Repair- Repl ace | | |
5440| PCC Curb and/or Gutter | 2. 000|
I | CY I I
| 609052 Repair- Repl ace | |
5450| PCC Circul ar Curb and/or | 2.000|
| Gutter | CY | |
| 609068 Furni sh and Set | |
5460| 8"x12" Granite Straight | 2.000|
| Curb | LF | |
| 609070 Furnish and Set | |
5470| 8"x12" Ganite Circular | 2.000|
| Curb, Radi us Under 1 0 | LF |
| Ft. I I I
| 609072 Furni sh and Set | | |
5480| 8"x12" Granite Circular | 2.000|
| Curb, Radius 10-100 Ft. |LF [
I I I I
| 609086 Reset Stone Curb | |
5490 [ 2.000]



District Department of Transportation PAGE: 65RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PRQIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [ ---mmmmmmmme e e e [ oo
| | AND UNNTS | DOLLARS CTS | DOLLARS |CTS
| 609204 PCC | |
5500| Wheel chair/Bi cycl e Ranp | 2. 000| |
I | SY I I
| 610018 Sod with 3 Inch | |
5510| Topsoi | | 12320. 000] |
I | SY I I
| 616001 Mai nt enance of | | |
5520| Hi ghway Traffic | LUMP | LUMP |
I I | |
| 618016 Furnish and | |
5530| Install 36" x 36" x 36" | 68. 000| |
| Manhol e | EACH | |
| 618020 Renpve Manhol e | | |
5540| over 24" x 24" [ 3. 000| |
I | EACH I I
| 618022 Furni sh and | | |
5550| Instal |l 48" x 48" x 48" | 47. 000| |
| Manhol e | EACH | |
| 618038 Furni sh and | [ |
5560| Install Frame and Cover | 1. 000| |
| for 48" x 48" Manhol e | EACH | |
| 618046 Furnish and | | |
5570| Install Open Bottom | 1. 000| |
| Handhol e | EACH | |
| 618050 Cl ean Electrical | |
5580| Manhol e/ Handhol e | 10. 000| |
I | EACH I I
| 618070 Furni sh and | |
5590| I nstall 1-1" PVC Coated | 260. 000| |
| Rigid Street Conduit | LF | |



District Department of Transportation PAGE: 66 RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM [ APPROX. [ UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS CTS | DOLLARS |CTS
| 618072 Furni sh and |
5600| Instal |l 1-2" Schedule 40 | 2190. 000| |
| R gi d PVC Condui t | LF | |
| 618080 Furni sh and | |
5610| I nstall 1-2" Schedule 80 | 10. 000| |
| HDPE Conduit ( Bor ed) | LF [ |
| 618100 Furni sh and | |
5620| Install 1-4" Schedule 40 | 10. 000| |
| R gid PVC Conduit | LF |
| 618108 Furni sh and | |
5630| Install 1-4" Schedule 80 | 10. 000| |
| HDPE Conduit (bored) | LF | |
| 618148 Furni sh and | | |
5640| I nstal |l 6-4" Schedule 40 | 1481. 000| |
| Rl gid PVC Conduits (duc |LF [
|t bank) I I I
| 618150 Furni sh and | |
5650| Install 6-4" and 1-2" | 10. 000]| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | | |
| 618152 Furni sh and | | |
5660| I nstall 6-4" and 2-2" | 10. 000| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | |
| 618154 Furni sh and | |
5670| Install 4-4" Schedule 40 | 9716. 000| |
| Rl gid PVC Conduit (duct |LF | |
| bank) I I I
| 618160 Furni sh and | |
5680| I nstal |l 2-4" Schedule 40 | 2798. 000| |
| Rigid PVC Conduit (duct |LF [ |
I

| bank) |



District Department of Transportation PACE: 67RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| [ AND UNITS | DOLLARS CIS | DOLLARS |CTS
| 618162 Furni sh and |
5690| Install 2-4" and 1-2" | 4338. 000| |
| Schedul e 40 Rigid PVC | LF | |
| Cond uit (duct bank) | | |
| 618164 Furni sh and | |
5700| Install 1-2" Schedule 40 | 2040. 000| |
| Rlgid PVC Conduit (Supp |LF | |
| lenental to already | | |
| speci fied duct bank) | | [
| 618166 Furnish and | |
5710| Install 1-4" Schedule 40 | 4140. 000]| |
| Rlgid PVC Conduit (Supp |LF | |
| lenental to already | | |
| speci fied duct bank) | | |
| 618168 Probe-Di scovery | | |
5720| of Faults | 10. 000| |
I | EACH I I
| 618170 Devel opi ng Repair | | |
5730| Procedures of Faults in | 10. 000| |
|the Street Lightin g | EACH | |
| Cabl e/ Conduit System | | |
| 618172 Cl ean and Rod | | |
5740| Exi sti ng Condui t | 10. 000| |
I | LF I I
| 618178 Repair of [ [ |
5750| Exi sti ng Under ground [ 10. 000| |
| Condui t | LF | |
| 618190 Furnish and | | |
5760| I nstall #10 Stranded | 23117. 000| |
| Wre | LF | |
| 618196 Furni sh and | | |
5770| Install #8 Stranded Wre | 10. 000| |

| LF |



District Department of Transportation PAGE: 68RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON [ QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618208 Furni sh and [
5780| Install #4 Stranded Wre | 9024. 000| |
I | LF I I
| 618220 Furni sh and | |
5790| Install #2 Stranded Wre | 1460. 000| |
I | LF I I
| 618250 Furni sh and | | |
5800]| I nstal | #0000 Stranded | 22638. 000] |
| Wre | LF | |
| 618262 Furni sh and | |
5810| I nstall 300 KCM L | 29. 000] |
| Stranded Wre | LF | |
| 618292 Furni sh and | | |
5820| Instal | #8 Stranded | 9228. 000| |
| Gound Wre | LF | |
| 618298 Furni sh and | | |
5830| Install #6 Stranded | 3008. 000] |
| Gound Wre | LF | |
| 618310 Furni sh and | | |
5840| Install #2 Stranded | 7550. 000| |
| Gound Wre | LF | |
| 618334 Renpbve Conductors | | |
5850| i n Conduits | 4200. 000]| |
I | LF I |
| 618354 Renpbve Over head | |
5860| Conductors [Defined in | 10. 000| |
| Pay |tem Description] | LF | |
| 618394 Furni sh and | |
5870| Install 15" B.C. Street | 104. 000| |
| Li ght Foundati on | EACH | |
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. [ UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618400 Renpve Street | | |
5880| Li ght Pol e Foundati on [ 57. 000| |
I | EACH I I
| 618420 Furni sh and | |
5890| I nstall 15" B.C. [ 20. 000] |
| Br eakaway Tr ansf or mer | EACH | |
| Base | | |
| 618436 Furnish and | | |
5900| Install 15" B.C Steel | 41. 000| |
| Transformer Base | EACH | . |
| 618470 Furni sh and | | |
5910| I nstal |l #14 Cast lron | 1. 000| |
| Pol e | EACH | |
| 618476 Renove #13 or #14 | | |
5920| Cast Iron Street Light | 4. 000]| [
| Pol e | EACH | |
| 618486 Furnish and | | |
5930| Install #16 Cast Iron | 1. 000| |
| Pol e | EACH | |
| 618490 Install D.C | | |
5940| Fur ni shed #16 Cast Iron | 1. 000| |
| Pol e | EACH | |
| 618492 Renpbve #16 Cast | | |
5950| Iron Street Light Pole | 11. 000| |
I | EACH I I
| 618502 Furni sh and | | |
5960| I nstall #18 Cast Iron | 47. 000| |
| pol e | EACH | . |

| 618508 Renpbve #18 Cast | | |
5970| Iron Street Light Pole | 1. 000| |
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618524 Renove 716 Street | |
5980| Li ght Pol e | 1. 000| |
I | EACH I I
| 618526 Furnish and | |
5990| Install Twin 20 | 1. 000| |
| Steel / Cast Iron Pole | EACH | |
| 618532 Remove Twin 20 | [ |
6000| St eel / Cast | ron/ Al um num | 1. 000| |
| Street Light Pole | EACH | |
| 618542 Furni sh and | | |
6010| I nstall 28'-6" Steel | 20. 000] |
| Pendant Pole with up to | EACH | |
8 Arm I I I
| 618546 Install D.C. | |
6020| Furni shed 28' -6" Foot | 1. 000| |
| Steel Pendant Pole with | EACH | |
|up to 8 Arm | | |
| 618566 Renpbve Pendant | | |
6030| Pol e 30 ft. Height or | 24.000] |
| Less | EACH | |
| 618568 Furni sh and | | |
6040| I nstall 38'-6" Steel | 1. 000| |
| Pendant Pole with Truss | EACH | |
| Arm I I I
| 618606 Renobve 3A or 5A | [ |
6050| All ey Pole with Arm | 1. 000| |
| | EACH I I
| 618608 Furni sh and | | |
6060| I nstall 5A Alley Pole | 1. 000| |

[with Arm | EACH
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618618 Renmove RLA Street | |
6070| Li ght Pol e | 1. 000| |
I | EACH I I
| 618624 Furni sh and | |
6080| I nstall Wod Pole, 35 ft.| 2.000| |
| Hei ght or Less | EACH | |
| 618668 Renpbve armfrom | | |
6090| wood pole up to 8 ft. in | 1. 000| |
| Lengt h | EACH | |
| 618676 Furnish and | |
6100| Install 8 ft. Armon | 1. 000| |
| Wbod Pol e | EACH | [
| 618702 Rempve | [ |
6110| Fi xture/ Arm from | 1. 000| |
| Structure | EACH | |
| 618720 Renpve Lunminaire | [ |
6120| from Wod Pol e | 1. 000| |
I | EACH I I
| 618722 Renove Luminaire | | |
6130| from Steel Pole | 27.000| |
I | EACH I I
| 618724 Furni sh and | | |
6140| I nstall 70 Watt HPS | 1. 000| |
| Cutof f Lumi naire | EACH | |
| 618730 Furni sh and |
6150| I nstall 100 Watt HPS [ 1. 000] |
| Cutof f Luminaire | EACH | |
| 618742 Furni sh and | |
6160| I nstall 150 Watt HPS [ 1. 000] |

| Cutof f Lumi naire | EACH
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROJECT(S): STP-8888 (241)
STP- 8888(241)
STP- 8888( 241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | eemcmmmmmmmmmeem [ mmmmmm e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618754 Furni sh and | |
6170| Install 250 Watt HPS [ 1. 000| |
I

| Cutof f Lumi naire EACH | |
| 618766 Furnish and | | |
6180| I nstall 400 Watt HPS [ 1. 000] |
| Cutof f Luminaire | EACH | . |
| 618772 Furni sh and | | |
6190| I nstall 400 Watt M | 1. 000| |
| Cutof f Lumi naire | EACH | . |
| 618796 Furni sh and | | |
6200| I nstal | 150 watt HPS | 24, 000| |
| Conversion Kit | EACH | . |
| 618802 Furni sh and | | |
6210| I nstal |l 250 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . |
| 618808 Furni sh and | | |
6220| I nstall 400 Watt HPS [ 1. 000] |
| Conversion Kit | EACH | . |
| 618814 Furni sh and | | |
6230| I nstall 400 Watt MH | 1. 000| |
| Conversion Kit | EACH | . |
| 618852 Furni sh and | | |
6240| Install 192 Plastic | 1. 000| |
| d obe | EACH | . |
| 618860 Furni sh and | | |
6250| Install 118 Plastic | 47. 000| |
| d obe | EACH | |

| 618888 Furni sh and | | |
6260| Install 4" PVC Rigid | 30. 000] |
| U Guard on Wod Pol e | LF | . |



District Department of Transportation PAGE: 73R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0099JJ PROQJIECT(S): STP-8888 (241)
STP-8888(241)
STP-8888(241)
OTHERS
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ - e - - -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618896 Furni sh and | | |
6270| Install 1" PVC Rigid | 10. 000] |
| U Guard on Wod Pol e | LF | . |

| 618992 ELECTRI CAL WORK | | |

6280| SPECI AL | TEM - EACH | 1. 000] |

| REPLACE EXI STI NG ARM ON | EACH | |

| METAL POLE W TH [ | |

| DECORATI VE ARM ( TEAR | | |

| DROP) I I : I
| 618999 Paynent to PEPCO |
6290| f or Connecti on, | 86400. 00
| Di sconnecti on, |
| I nspection CONTRACTOR |
| TO PAY PEPCO FOR [
| ELECTRI CAL S ERVI CE |
| CONNECTI ON |



